SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 170 CONTRACT ID : R -29394-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENVIRONMENTAL MITIGATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 203-02000 EXCAVATION, COMMON 5,668.000 CYS
8 203-1154¢6 NATURAL STONE MATERIAL 12-18" 45.000 CYSs
9 203-11546 NATURAL STONE MATERIAL 12-18" 291.000 CYs
10 203-11546 NATURAL STONE MATERIAL 12-18" 155.000 CYs
11 203-11546 NATURAL STONE MATERIAL 12-18" 11.000 CYS
12 205-06937 TEMPORARY SILT FENCE 2,800.000 LEFT
13 205-08594 FILTER SOCK 558.000 LEFT
14 205-09387 TEMPORARY TURBIDITY CURTAIN 823.000 LEFT
15 212-06282 STOCKPILED SELECTED MATERIAL, SALVAGED 1,816.000 CYS
16 616-02320 GEOTEXTILES 1,476.000 SYS
17 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
18 621-02770 EROSION CONTROL BLANKET 2,858.000 SYS
19 621-03909 SEED MIXTURE, NATIVE 198.300 LBS
20 621-06565 MULCHING MATERIAL 9.800 TON
21 621-06570 TOPSOIL 1,274.000 CYS
22 621-07643 TREE PROTECTION 10.000 EACH
23 621-07643 TREE PROTECTION 909.000 EACH
24 622-05648 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER 909.000 EACH
25 622-05748 TIMBER 481.000 LET
26 622-10003 LIVE PLANT STAKING 2,340.000 EACH
27 622-52436 SIGN, DO NOT MOW OR SPRAY 12.000 EACH
28 622-91786 SEEDLING 453.000 EACH
29 624-92647 HERBICIDE TREATMENT 1.900 ACRE



SCHEDULE OF PAY ITEMS PAGE 2

CALL ORDER : 180 CONTRACT ID : R -30006-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-74035 SIGN, REMOVE 2.000 EACH
12 202-93741 GUARDRAIL END TREATMENT, REMOVE 2.000 EACH
13 203-02000 EXCAVATION, COMMON 130.000 cys
14 203-02070 BORROW 20.000 cys
15 205-03371 SEDIMENT, REMOVE 5.000 CYS
16 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 10.000 TON
17 205-06937 TEMPORARY SILT FENCE 93.000 LFT
18 205-11586 TEMPORARY FILTER STONE 1.000 TON
19 205-11587 TEMPORARY GEOTEXTILE 40.000 SYS
20 207-08267 SUBGRADE TREATMENT, TYPE IIIA 261.000 SYS
21 211-09265 STRUCTURAL BACKFILL, TYPE 2 90.000 CYS
22 211-09268 STRUCTURAL BACKFILL, TYPE 5 105.000 CYS
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 42.000 TON
24 303-01180 COMPACTED AGGREGATE, NO. 53 45.000 TON
25 304-07493 WIDENING WITH HMA, TYPE B 19.000 TON
26 306-08043 MILLING, TRANSITION 117.000 SYS
27 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 28.000 TON
28  401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 21.000 TON
29  401-07423 QC/OA-HMA, 2, 64, BASE, 19.0 mm 25.000 TON
30 401-10258 JOINT ADHESIVE, SURFACE 431.000 LFT
31 401-10259 JOINT ADHESIVE, INTERMEDIATE 377.000 LFT
32 401-11785 LIQUID ASPHALT SEALANT 431.000 LFT
33 406-05521 ASPHALT FOR TACK COAT 305.000 SYS
34 601-02241 GUARDRAIL, REMOVE 235.000 LFT
35 601-06038 GUARDRAIL END TREATMENT, ITI 1.000 EACH
36 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
37 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
38 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 38.000 LFT
39 615-06490 RIGHT OF WAY MARKER 8.000 EACH
40 615-06505 MONUMENT, B 5.000 EACH
41 615-06510 MONUMENT, C 1.000 EACH
42 616-05689 RIPRAP, CLASS 2 8.000 TON
43 616-06451 RIPRAP, UNIFORM 13.000 TON
44 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
45 621-02770 EROSION CONTROL BLANKET 74.000 SYS
46 621-06559 MULCHED SEEDING, R 228.000 SYS
47 628-09401 FIELD OFFICE, A 5.000 MOS
48 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
49 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL



SCHEDULE OF PAY ITEMS PAGE 3

CALL ORDER : 180 CONTRACT ID : R -30006-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 5.000 MOS
51 714-11179 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 42.000 LFT
52 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 130.000 LFT
53 718-06528 OUTLET PROTECTOR, 1 1.000 EACH
54 718-52610 AGGREGATE FOR UNDERDRAINS 11.000 CYSs
55 718-99153 GEOTEXTILES FOR UNDERDRAIN 72.000 SYS
56 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
57 801-03291 CONSTRUCTION SIGN, D 5.000 EACH
58 801-04308 ROAD CLOSURE SIGN ASSEMBLY 10.000 EACH
59 801-06196 DETOUR ROUTE MARKER ASSEMBLY, MULTIPLE ROUTES 27.000 EACH
60 801-06625 DETOUR ROUTE MARKER ASSEMBLY 18.000 EACH
61 801-06640 CONSTRUCTION SIGN, A 42.000 EACH
62 801-06775 MAINTAINING TRAFFIC LUMP LUMP
63 801-07118 BARRICADE, III-A 48.000 LEFT
64 801-07119 BARRICADE, III-B 120.000 LEFT
65 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 28.000 LEFT
66 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 17.000 SET
67 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 440.000 LET

68 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 440.000 LFT
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CALL ORDER : 190 CONTRACT ID : R -30007-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 602.800 SYS
13 203-02000 EXCAVATION, COMMON 1,573.200 cys
14 203-02020 EXCAVATION, UNCLASSIFIED 75.000 CYS
15 203-02070 BORROW 970.000 cyYs
16 205-06936 TEMPORARY SEDIMENT TRAP 36.000 TON
17 205-06937 TEMPORARY SILT FENCE 5,149.000 LFT
18 205-09543 NO 2 STONE 334.000 TON
19 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 175.000 LFT
20 205-11586 TEMPORARY FILTER STONE 27.000 TON
21 205-11587 TEMPORARY GEOTEXTILE 350.000 SYS
22 207-08266 SUBGRADE TREATMENT, TYPE IIT 504.000 SYS
23 207-08267 SUBGRADE TREATMENT, TYPE IIIA 410.000 SYS
24 207-09935 SUBGRADE TREATMENT, TYPE IC 3,027.600 SYS
25 211-09265 STRUCTURAL BACKFILL, TYPE 2 1,403.750 CYS
26 211-09268 STRUCTURAL BACKFILL, TYPE 5 40.000 CYS
27 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 949.400 TON
28 303-01180 COMPACTED AGGREGATE, NO. 53 639.500 TON
29 304-07493 WIDENING WITH HMA, TYPE B 96.000 TON
30 306-08034 MILLING, ASPHALT, 1 1/2 IN 5,338.700 SYS
31 306-08038 MILLING, ASPHALT, 4 IN 2,451.000 SYS
32 306-08042 MILLING, SCARIFICATION 474.100 SYS
33 306-08043 MILLING, TRANSITION 240.000 SYS
34 306-10163 MILLING ASPHALT, 2 1/2 IN 1,227.400 SYS
35 306-11872 MILLING, PROFILE 1,749.700 SYS
36 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 937.300 TON
37 401-07371 QC/OA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 648.500 TON
38 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 51.000 TON
39 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 305.000 TON
40 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 159.400 TON
41 401-10258 JOINT ADHESIVE, SURFACE 9,991.000 LFT
42 401-10259 JOINT ADHESIVE, INTERMEDIATE 8,266.000 LFT
43 401-11785 LIQUID ASPHALT SEALANT 9,991.000 LFT
44 402-07451 HMA WEDGE AND LEVEL, TYPE B 31.100 TON
45 406-05520 ASPHALT FOR TACK COAT 5.610 TON
46 601-01626 GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 2 1.000 EACH
47 601-01740 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 4 3.000 EACH
48 601-01839 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 6 1.000 EACH
49 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 1.000 EACH



SCHEDULE OF PAY ITEMS PAGE 5

CALL ORDER  : 190 CONTRACT ID : R -30007-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 601-01848 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 5 2.000 EACH
51 601-02241 GUARDRAIL, REMOVE 1,508.000 LET
52 601-05586 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9 1.000 EACH
53 601-06854 GUARDRAIL, W-BEAM, NESTED 6.000 EACH
54 601-94689 GUARDRAIL END TREATMENT, OS 10.000 EACH
55 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 1,575.000 LFT
56 601-99106 GUARDRAIL, W-BEAM, 3 FT 1.5 IN SPACING 50.000 LET
57 610-07487 HMA FOR APPROACHES, TYPE B 281.800 TON
58 610-08446 PCCP FOR APPROACHES, 6 IN 39.000 SYS
59 615-06490 RIGHT OF WAY MARKER 61.000 EACH
60 615-06505 MONUMENT, B 11.000 EACH
61 615-06510 MONUMENT, C 3.000 EACH
62 616-02320 GEOTEXTILES 1,167.400 SYS
63 616-05688 RIPRAP, CLASS 1 231.000 TON
64 616-05689 RIPRAP, CLASS 2 235.100 TON
65 616-06405 RIPRAP, REVETMENT 537.000 TON
66 616-06451 RIPRAP, UNIFORM 32.000 TON
67 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
68 621-02770 EROSION CONTROL BLANKET 756.500 SYS
69 621-06559 MULCHED SEEDING, R 12,564.000 SYS
70 621-06574 SODDING 459.000 SYS
71 622-05639 PLANT, DECIDUOUS SHRUB, 18 TO 24 IN 15.000 EACH
72 622-05648 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER 24.000 EACH
73  622-10003 LIVE PLANT STAKING 55.000 EACH
74  622-52436 SIGN, DO NOT MOW OR SPRAY 2.000 EACH
75  628-09402 FIELD OFFICE, B 30.000 MOS
76 704-09031 ARTICULATING CONCRETE MATTRESS 145.110 SYS
77 714-11107 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 48.000 LET
78 714-11120 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 60.000 LET
79 714-11186 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 40.000 LET
80 714-11352 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 55.000 LET
81 715-03475 SAFETY METAL END SECTION 4:1 DIA 15" 1.000 EACH
82 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 39.000 LET
83 715-05237 PIPE, TYPE 1 DEFORMED MIN AREA 6.4 SFT 58.000 LET
84 715-06471 PIPE END SECTION, MIN AREA 3.3 SFT 2.000 EACH
85 715-08243 PIPE, TYPE 3 DEFORMED MIN AREA 3.3 SFT 60.000 LET
86 715-08453 SAFETY METAL END SECTION, 4:1, 1.000 EACH
87 715-46005 PIPE END SECTION, DIA 15" 1.000 EACH
88 715-46095 PIPE END SECTION, MIN AREA 6.4 SFT 1.000 EACH
89 801-04308 ROAD CLOSURE SIGN ASSEMBLY 14.000 EACH
90 801-06625 DETOUR ROUTE MARKER ASSEMBLY 55.000 EACH
91 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
92 801-06775 MAINTAINING TRAFFIC LUMP LUMP
93 801-07118 BARRICADE, III-A 192.000 LET
94 801-07119 BARRICADE, III-B 96.000 LET
95 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 7,202.000 LET
96 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 7,202.000 LET
97 808-06726 TRANSVERSE MARKING, PAINT, 12.000 LET

98 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 91.000 EACH



SCHEDULE OF PAY ITEMS PAGE 6

CALL ORDER : 190 CONTRACT ID : R -30007-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

99 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 91.000 EACH
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CALL ORDER : 200 CONTRACT ID : R -30182-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
13 202-96133 PIPE, REMOVE 53.000 LFT
14 203-02000 EXCAVATION, COMMON 7,985.000 cys
15 203-02070 BORROW 5,850.000 cys
16 205-03371 SEDIMENT, REMOVE 60.000 cyYs
17 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 118.000 TON
18 205-06933 TEMPORARY INLET PROTECTION 4.000 EACH
19 205-06934 TEMPORARY MULCH 10.000 TON
20 205-06937 TEMPORARY SILT FENCE 12,061.000 LET
21 205-09543 NO 2 STONE 715.000 TON
22 206-51220 EXCAVATION, WET 435.000 CYS
23 207-08265 SUBGRADE TREATMENT, TYPE IIA 15,022.330 SYS
24 207-08267 SUBGRADE TREATMENT, TYPE IIIA 1,306.000 SYS
25 211-02050 B BORROW 1,000.000 cyYs
26 211-092064 STRUCTURAL BACKFILL, TYPE 1 566.000 CYS
27 214-11796 GEOGRID, TYPE IB 1,000.000 SYS
28 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 4,256.000 TON
29 303-01180 COMPACTED AGGREGATE, NO. 53 4,747.000 TON
30 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 350.000 TON
31 304-07489 HMA PATCHING, TYPE A 500.000 TON
32 304-07492 WIDENING WITH HMA, TYPE A 1,165.000 TON
33 306-08036 MILLING, ASPHALT, 2 IN 9,159.000 SYS
34 306-08043 MILLING, TRANSITION 177.000 SYS
35 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 1,767.000 TON
36 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 4,727.000 TON
37 401-10258 JOINT ADHESIVE, SURFACE 7,830.000 LFT
38 401-10259 JOINT ADHESIVE, INTERMEDIATE 7,830.000 LFT
39 401-11785 LIQUID ASPHALT SEALANT 7,830.000 LFT
40 402-10084 HMA FOR TEMPORARY PAVEMENT, B 15.000 TON
41 406-05520 ASPHALT FOR TACK COAT 10.000 TON
42 601-02241 GUARDRAIL, REMOVE 250.000 LET
43 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
44 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 2,706.250 LFT
45 605-06120 CURB, CONCRETE 1,207.000 LET
46 606-07484 MILLED HMA CORRUGATIONS 900.000 LFT
47 610-07487 HMA FOR APPROACHES, TYPE B 450.000 TON
48 611-06497 MAILBOX ASSEMBLY, SINGLE 10.000 EACH
49 615-06505 MONUMENT, B 17.000 EACH
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CALL ORDER : 200 CONTRACT ID : R -30182-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 615-06510 MONUMENT, C 2.000 EACH
51 616-02320 GEOTEXTILES 286.000 SYS
52 616-06405 RIPRAP, REVETMENT 165.000 TON
53 616-06450 RIPRAP, PRECAST CONCRETE 190.000 SYS
54 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 9.000 EACH
55 621-01597 EROSION CONTROL, MAT 133.000 SYS
56 621-02770 EROSION CONTROL BLANKET 3,840.000 SYS
57 621-06545 FERTILIZER 4.000 TON
58 621-06553 SEED MIXTURE, R 552.000 LBS
59 621-06557 SEED MIXTURE, T 589.000 LBS
60 621-06559 MULCHED SEEDING, R 2,350.000 SYS
61 621-06565 MULCHING MATERIAL 8.000 TON
62 621-06567 WATER 18.000 kGAL
63 621-06570 TOPSOIL 135.000 CYs
64 621-06574 SODDING 4,680.000 SYS
65 621-08161 PERMANENT TURF REINFORCEMENT MAT 670.000 SYS
66 621-09398 SEED MIXTURE, SLOPE STABILIZATION 9.000 LBS
67 621-11490 SEED MIXTURE, NATIVE, TEMPORARY 30.000 LBS
68 622-05639 PLANT, DECIDUOUS SHRUB, 18 TO 24 IN 40.000 EACH
69 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
70 628-09401 FIELD OFFICE, A 16.000 MOS
71  628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 16.000 MOS
72 715-05049 PIPE, TYPE 4 CIRCULAR 8 IN 100.000 LFT
73  715-05051 PIPE, TYPE 4 CIRCULAR 10 IN 100.000 LET
74 715-05052 PIPE, TYPE 4 CIRCULAR 12 IN 100.000 LET
75 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 70.000 LET
76 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 599.000 LFT
77 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 52.000 LET
78 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 71.000 LEFT
79 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 139.000 LFT
80 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 11.600 TON
81 715-09064 VIDEO INSPECTION FOR PIPE 592.000 LET
82 715-46005 PIPE END SECTION, DIA 15" 9.000 EACH
83 715-46010 PIPE END SECTION, DIA 18" 1.000 EACH
84 715-46030 PIPE END SECTION, DIA 30" 1.000 EACH
85 715-97122 PIPE, PVC, 2 IN 750.000 LET
86 720-08239 MANHOLE, J7, MODIFIED 1.000 EACH
87 720-45030 INLET, E7 1.000 EACH
88 720-45035 INLET, F7 2.000 EACH
89 720-45270 PIPE CATCH BASIN, 18 IN 2.000 EACH
90 720-98174 INLET, B15 3.000 EACH
91 720-98555 INLET, C15 2.000 EACH
92 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
93 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
94 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 18,500.000 LEFT
95 801-06625 DETOUR ROUTE MARKER ASSEMBLY 11.000 EACH
96 801-06640 CONSTRUCTION SIGN, A 9.000 EACH
97 801-06645 CONSTRUCTION SIGN, B 4.000 EACH

98 801-06775 MAINTAINING TRAFFIC LUMP LUMP



SCHEDULE OF PAY ITEMS PAGE 9

CALL ORDER : 200 CONTRACT ID : R -30182-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
99 801-07119 BARRICADE, III-B 48.000 LFT
100 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 272.000 LET
101 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 80.910 SET
102 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 11.580 SET
103 802-09841 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.125 IN THICKNESS 10.000 SET
104 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR) 1.000 EACH
105 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 12,473.000 LEFT
106 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
107 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 679.000 LFT
108 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 9,745.000 LFT

109 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 58.000 LFT
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CALL ORDER : 220 CONTRACT ID : R -31064-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SAFE ROUTE TO SCHOOL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 1,842.000 SYS
9 205-06933 TEMPORARY INLET PROTECTION 10.000 EACH
10 205-06937 TEMPORARY SILT FENCE 250.000 LEFT
11 207-08263 SUBGRADE TREATMENT, TYPE IA 29.000 SYS
12 207-08267 SUBGRADE TREATMENT, TYPE IIIA 278.000 SYS
13 211-09264 STRUCTURAL BACKFILL, TYPE 1 13.000 CYs
14 304-07489 HMA PATCHING, TYPE A 33.000 TON
15 306-08034 MILLING, ASPHALT, 1 1/2 IN 207.000 SYS
16 406-05520 ASPHALT FOR TACK COAT 1.000 TON
17 604-06070 SIDEWALK, CONCRETE 1,004.000 SYS
18 604-07092 BED COURSE MATERIAL 513.000 TON
19 604-07894 CURB RAMP, CONCRETE, A 14.000 SYS
20 604-07900 CURB RAMP, CONCRETE, F 75.000 SYS
21 604-07902 CURB RAMP, CONCRETE, H 48.000 SYS
22 604-92237 HAND RAIL, STEEL 78.000 LEFT
23 605-06120 CURB, CONCRETE 241.000 LFT
24 605-06140 CURB AND GUTTER, CONCRETE 2,089.000 LET
25 610-07486 HMA FOR APPROACHES, TYPE A 18.000 TON
26 610-07487 HMA FOR APPROACHES, TYPE B 50.000 TON
27 610-08446 PCCP FOR APPROACHES, 6 IN 141.000 SYS
28 610-09108 PCCP FOR APPROACHES, 9 IN 51.000 SYS
29 628-09401 FIELD OFFICE, A 4.000 MOS
30 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
31 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
32 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
33 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 4.000 MOS
34 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 48.000 LFT
35 720-44000 CASTING, ADJUST TO GRADE 10.000 EACH
36 720-45041 INLET, H5 1.000 EACH
37 720-93411 INLET, C15, MODIFIED 5.000 EACH
38 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
39 801-06640 CONSTRUCTION SIGN, A 41.000 EACH
40 801-06775 MAINTAINING TRAFFIC LUMP LUMP
41 801-07118 BARRICADE, III-A 24.000 LEFT
42 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 234.000 LEFT
43 802-07060 SIGN, SHEET, RELOCATE 19.000 EACH
44 808-75008 LINE, PAINT, SOLID, WHITE, 8 IN 394.000 LEFT
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CALL ORDER : 240 CONTRACT ID : R -33592-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT BIKE/PEDESTRIAN FACILITY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02272 PAVED SIDE DITCH, REMOVE 249.000 LEFT
12 202-93741 GUARDRAIL END TREATMENT, REMOVE 1.000 EACH
13 203-02000 EXCAVATION, COMMON 1,249.000 CYs
14 203-02070 BORROW 1,457.000 CYs
15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 33.000 TON
16 205-06933 TEMPORARY INLET PROTECTION 5.000 EACH
17 205-06937 TEMPORARY SILT FENCE 3,970.000 LEFT
18 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 64.000 LEFT
19 205-11587 TEMPORARY GEOTEXTILE 75.000 SYS
20 205-11591 TEMPORARY SEED MIXTURE 264.000 LBS
21 207-08266 SUBGRADE TREATMENT, TYPE III 4,995.000 SYS
22 211-09264 STRUCTURAL BACKFILL, TYPE 1 131.000 CYs
23 211-09266 STRUCTURAL BACKFILL, TYPE 3 739.000 CYs
24 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,730.000 TON
25 303-01180 COMPACTED AGGREGATE, NO. 53 1,112.000 TON
26 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 376.000 TON
27 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 647.000 TON
28 406-05520 ASPHALT FOR TACK COAT 1.100 TON
29 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
30 601-99108 GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING 626.250 LEFT
31 604-07901 CURB RAMP, CONCRETE, G 34.000 SYS
32 604-95344 HAND RAIL, PEDESTRIAN 665.000 LET
33 605-06140 CURB AND GUTTER, CONCRETE 810.000 LET
34 605-06150 CURB AND GUTTER, C, CONCRETE 341.000 LFT
35 607-06335 PAVED SIDE DITCH, A 545.000 LFT
36 616-02320 GEOTEXTILES 31.000 SYS
37 616-06405 RIPRAP, REVETMENT 4.000 TON
38 616-07210 FIBER ROLL 203.000 LEFT
39 616-93019 RIPRAP, GROUTED, 18 IN 25.000 SYS
40 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
41 621-02770 EROSION CONTROL BLANKET 1,742.000 SYS
42  621-06545 FERTILIZER 0.400 TON
43 621-06574 SODDING 4,264.000 SYS
44 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN 57.000 EACH
45 628-09401 FIELD OFFICE, A 12.000 MOS
46 715-01472 PIPE END SECTION, PRECAST CONCRETE, 18 IN 2.000 EACH
47 715-01765 PIPE END SECTION, PRECAST CONCRETE, 12 IN 2.000 EACH
48 715-05121 PIPE, TYPE 1 CIRCULAR 18 IN 102.000 LEFT
49 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 450.000 LEFT
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CALL ORDER : 240 CONTRACT ID : R -33592-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT BIKE/PEDESTRIAN FACILITY
50 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 1.000 EACH
51 720-45030 INLET, E7 3.000 EACH
52 720-45260 PIPE CATCH BASIN, 12 IN 1.000 EACH
53 720-45410 MANHOLE, C4 1.000 EACH
54 732-11770 AGGREGATE FOR DRAINAGE FILL 86.500 CYs
55 732-11811 MODULAR BLOCK WALL ERECTION 2,335.000 SET
56 732-11812 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 2,335.000 SET
57 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
58 801-04308 ROAD CLOSURE SIGN ASSEMBLY 1.000 EACH
59 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 1,097.000 LFT
60 801-06640 CONSTRUCTION SIGN, A 11.000 EACH
61 801-06775 MAINTAINING TRAFFIC LUMP LUMP
62 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 1.000 EACH
63 801-07118 BARRICADE, III-A 20.000 LEFT
64 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 414.000 LFT
65 802-03896 BOLLARD 3.000 EACH
66 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 38.300 LET
67 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 2.000 EACH
68 802-74040 SIGN AND SUPPORTS, WIDE FLANGE, REMOVE 2.000 EACH
69 802-76095 STRUCTURAL STEEL, BREAKAWAY 189.000 LBS
70 807-01603 SERVICE POINT, TYPE II 1.000 EACH
71 807-02193 LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT 25.000 EACH
72 807-03950 LUMINAIRE, ORNAMENTAL 25.000 EACH
73 807-03951 LIGHT POLE, ORNAMENTAL 12.000 EACH
74 807-03951 LIGHT POLE, ORNAMENTAL 13.000 EACH
75 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 341.400 LFT
76 807-08317 CIRCUIT INSTALLATION, STRUCTURE NUMBER, 25.000 EACH
77 807-86910 CONNECTOR KIT, UNFUSED 25.000 EACH
78 807-86915 CONNECTOR KIT, FUSED 25.000 EACH
79 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 63.000 EACH
80 807-86930 INSULATION LINK, NON-WATERPROOFED 50.000 EACH
81 807-86955 CABLE-DUCT MARKER 6.000 EACH

82 807-97237 WIRE, NO 4 COPPER, IN PLASTIC DUCT, 4 1/C 3,705.340 LET
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CALL ORDER : 250 CONTRACT ID : R -33829-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-09645 CONSTRUCTION ENGINEERING AND INSPECTION, LUMP LUMP
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-02255 TREE, 18 IN, REMOVE 1.000 EACH
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-02240 PAVEMENT REMOVAL 7.000 SYS
15 202-02278 CURB, CONCRETE, REMOVE 460.000 LFT
16 202-52710 SIDEWALK, CONCRETE, REMOVE 32.000 SYS
17 202-91840 FENCE, CHAIN LINK, REMOVE 32.000 LFT
18 202-93615 CONCRETE, REMOVE 34.000 SYS
19 203-02000 EXCAVATION, COMMON 2,108.000 cys
20 205-06933 TEMPORARY INLET PROTECTION 10.000 EACH
21 205-06937 TEMPORARY SILT FENCE 8,619.000 LFT
22 207-08266 SUBGRADE TREATMENT, TYPE IIT 1,239.000 SYS
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,065.000 TON
24 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 109.000 TON
25 401-07371 QC/OA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 163.000 TON
26 406-05520 ASPHALT FOR TACK COAT 0.354 TON
27 502-03289 QUALITY ASSURANCE ADJUSTMENT 1.000 DOL
28 506-06333 PCCP PATCHING, FULL DEPTH 156.000 SYS
29  604-05528 HMA FOR SIDEWALK 223.000 TON
30 604-06070 SIDEWALK, CONCRETE 2,878.000 SYs
31 604-07896 CURB RAMP, CONCRETE, B 8.500 SYS
32 604-07897 CURB RAMP, CONCRETE, C 31.600 SYS
33 604-07900 CURB RAMP, CONCRETE, F 27.000 SYS
34 604-07900 CURB RAMP, CONCRETE, F 11.500 SYS
35 604-07901 CURB RAMP, CONCRETE, G 72.000 SYs
36 604-07902 CURB RAMP, CONCRETE, H 78.000 SYS
37  604-07902 CURB RAMP, CONCRETE, H 31.000 SYS
38 604-11738 DETECTABLE WARNING ELEMENT 122.000 LFT
39 605-06100 CURB, INTEGRAL, C, CONCRETE 614.000 LFT
40 605-06120 CURB, CONCRETE 817.000 LFT
41 605-06165 CURB AND GUTTER, C, CONCRETE, MODIFIED 76.000 LFT
42 616-06405 RIPRAP, REVETMENT 11.300 TON
43 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
44 621-06560 MULCHED SEEDING, U 5,162.000 SYS
45 628-09401 FIELD OFFICE, A 6.000 MOS
46 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 49.000 LFT
47 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 102.000 LFT
48 715-46000 PIPE END SECTION, DIA 12" 2.000 EACH
49 715-46010 PIPE END SECTION, DIA 18" 4.000 EACH
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CALL ORDER : 250 CONTRACT ID : R -33829-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT BIKE AND PEDESTRIAN FACILITIES
50 801-03290 CONSTRUCTION SIGN, C 16.000 EACH
51 801-06640 CONSTRUCTION SIGN, A 59.000 EACH
52 801-06775 MAINTAINING TRAFFIC LUMP LUMP
53 802-02475 SIGN, PANEL, RELOCATE 6.000 EACH
54 802-03896 BOLLARD 8.000 EACH
55 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 192.000 LFT
56 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
57 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 38.500 SET
58 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 36.000 SFT
59 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 157.000 LFT
60 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 4.000 EACH
61 805-02645 SIGNAL PEDESTAL FOUNDATION, A 6.000 EACH
62 805-04133 SIGNAL POLE, PEDESTAL, 12FT 4.000 EACH
63 805-05405 SIGNAL POLE, PEDESTAL, 4FT 2.000 EACH
64 805-06742 SOLAR POWERED FLASHING BEACON ASSEMBLY 2.000 EACH
65 805-11817 PEDESTRIAN PUSH BUTTON, APS 6.000 EACH
66 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 117.000 LFT
67 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 506.000 LEFT
68 808-03114 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (XING) 8 FT 4.000 EACH
69 808-03439 TRANSVERSE MARKING THERMOPLASTIC 310.000 LET
70 808-03442 PAVEMENT MESSAGE MARKING, PAINT, BIKE SYMBOL 8.000 EACH
71 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,500.000 LEFT
72 808-06716 LINE, REMOVE 70.000 LFT
73 808-06723 PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW 8.000 EACH
74 808-10118 TRANSVERSE MARKING, THERMOPLASTIC, YIELD, WHITE, 58.000 LET
75 808-74815 TRANSVERSE MARKING, THERMOPLASTIC, 96.000 LEFT
76 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 74.000 LFT

77 808-75330 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 4.000 EACH
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CALL ORDER  : 260 CONTRACT ID : R -33886-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-85996 LIGHT STANDARD AND MAST ARM, REMOVE 38.000 EACH
13 203-02000 EXCAVATION, COMMON 6,531.000 cys
14 205-06933 TEMPORARY INLET PROTECTION 123.000 EACH
15 205-06937 TEMPORARY SILT FENCE 1,500.000 LFT
16 207-08263 SUBGRADE TREATMENT, TYPE IA 23,656.000 SYS
17 207-08267 SUBGRADE TREATMENT, TYPE IIIA 1,992.000 SYS
18 211-092064 STRUCTURAL BACKFILL, TYPE 1 5,379.000 CYS
19 211-09265 STRUCTURAL BACKFILL, TYPE 2 2,165.100 CYS
20 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 120.000 TON
21 306-08043 MILLING, TRANSITION 2,081.000 SYS
22 306-08159 MILLING ASPHALT 7,891.000 SYS
23 401-07323 QC/QA-HMA, 4, 64, SURFACE, 9.5 mm 2,063.000 TON
24  401-07393 QC/OA-HMA, 4, 64, INTERMEDIATE, 19.0 mm 3,480.000 TON
25 401-07409 QC/OA-HMA, 4, 64, BASE, 25.0 mm 3,832.000 TON
26 401-10258 JOINT ADHESIVE, SURFACE 14,361.000 LFT
27 401-10259 JOINT ADHESIVE, INTERMEDIATE 14,361.000 LFT
28 401-11785 LIQUID ASPHALT SEALANT 14,361.000 LFT
29  403-05503 CMA INTERMEDIATE O 146.000 TON
30 406-05520 ASPHALT FOR TACK COAT 14.000 TON
31 502-06999 PCCP, 8 IN 137.000 SYS
32 502-09531 PCCP 270.000 SYS
33 503-03489 RETROFITTED TIE BARS 131.000 EACH
34 604-04740 PAVERS 1,782.000 SFT
35 604-06070 SIDEWALK, CONCRETE 5,814.000 SYS
36 604-07896 CURB RAMP, CONCRETE, B 20.000 SYS
37 604-07899 CURB RAMP, CONCRETE, E 112.000 SYS
38 604-07900 CURB RAMP, CONCRETE, F 75.000 SYS
39 604-07900 CURB RAMP, CONCRETE, F 53.000 SYS
40 604-07901 CURB RAMP, CONCRETE, G 138.000 SYS
41 604-07902 CURB RAMP, CONCRETE, H 11.000 SYS
42 605-05523 CURB, HMA 612.000 LET
43 605-06090 CURB, INTEGRAL, CONCRETE 289.000 LFT
44 605-06120 CURB, CONCRETE 3,060.000 LET
45 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 7,687.000 LFT
46 605-97937 CURB AND GUTTER, ROLL CURB 115.000 LFT
47 610-07487 HMA FOR APPROACHES, TYPE B 1,062.000 TON
48 610-08446 PCCP FOR APPROACHES, 6 IN 199.000 SYS
49 610-09108 PCCP FOR APPROACHES, 9 IN 825.000 SYS
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CALL ORDER : 260 CONTRACT ID : R -33886-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 611-06497 MAILBOX ASSEMBLY, SINGLE 4.000 EACH
51 615-01469 MONUMENT, SECTION CORNER, INSTALL 2.000 EACH
52 621-06557 SEED MIXTURE, T 42.000 LBS
53 621-06567 WATER 38.000 kGAL
54 621-06575 SODDING, NURSERY 9,338.000 SYS
55 621-09908 SOIL 79.000 CYs
56 621-98038 MULCH, HARDWOOD SHREDDED BARK 40.000 CYS
57 622-01937 PLANT 68.000 EACH
58 622-05635 PLANT, CONIFEROUS EVERGREEN, PROSTATE, BROAD SPREADING 104.000 EACH
59 622-05638 PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER 40.000 EACH
60 622-05639 PLANT, DECIDUOUS SHRUB, 18 TO 24 IN 144.000 EACH
61 622-05654 PLANT, PERENNIAL 20.000 EACH
62 628-09402 FIELD OFFICE, B 16.000 MOS
63 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
64 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
65 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
66 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
67 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 32.000 MOS
68 706-04683 RAILING, 197.000 LEFT
69 713-11199 TEMPORARY PIPE 14.000 LET
70 715-01525 VALVE BOX 13.000 EACH
71 715-02388 WATER MAIN 8.000 EACH
72 715-02388 WATER MAIN 7.000 EACH
73  715-02388 WATER MAIN 4.000 EACH
74 715-02388 WATER MAIN 5.000 EACH
75 715-02388 WATER MAIN 2.000 EACH
76 715-02961 WATER MAIN 16 IN 3,950.000 LFT
77 715-04596 WATER SERVICE 1.000 EACH
78 715-04596 WATER SERVICE 2.000 EACH
79 715-04596 WATER SERVICE 1.000 EACH
80 715-04836 GATE VALVE 1.000 EACH
81 715-04836 GATE VALVE 4.000 EACH
82 715-04836 GATE VALVE 10.000 EACH
83 715-04836 GATE VALVE 2.000 EACH
84 715-04836 GATE VALVE 4.000 EACH
85 715-04964 WATER MAIN 665.000 LET
86 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 4,967.000 LET
87 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 63.000 LEFT
88 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 544.000 LEFT
89 715-05153 PIPE, TYPE 2 CIRCULAR 21 IN 220.000 LEFT
90 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 1,113.000 LET
91 715-05155 PIPE, TYPE 2 CIRCULAR 27 IN 47.000 LEFT
92 715-08283 PCCP FOR STRUCTURE INSTALLATION 68.000 SYS
93 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 244.000 TON
94 715-09883 VALVE WITH BOX 2.000 EACH
95 715-93911 WATER MAIN, 4 IN 10.000 LEFT
96 715-93912 WATER MAIN, 6 IN 416.000 LET
97 715-93913 WATER MAIN, 8 IN 120.000 LEFT

98 715-98165 WATER MAIN, 12 IN 25.000 LFT
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CALL ORDER  : 260 CONTRACT ID : R -33886-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
99 719-93923 DUCTILE IRON FITTINGS 13,918.000 LBS
100 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 11.000 EACH
101 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 1.000 EACH
102 720-02442 PIPE, PLUG EXISTING 17.000 EACH
103 720-03194 MANHOLE 14.000 EACH
104 720-03194 MANHOLE 1.000 EACH
105 720-03194 MANHOLE 1.000 EACH
106 720-03194 MANHOLE 4.000 EACH
107 720-04682 INLET 2.000 EACH
108 720-04682 INLET 1.000 EACH
109 720-04682 INLET 81.000 EACH
110 720-04682 INLET 1.000 EACH
111 720-04682 INLET 2.000 EACH
112 720-44000 CASTING, ADJUST TO GRADE 11.000 EACH
113 720-45275 PIPE CATCH BASIN, 24 IN 1.000 EACH
114 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 40.000 LET
115 720-96999 FIRE HYDRANT ASSEMBLY 1.000 EACH
116 720-96999 FIRE HYDRANT ASSEMBLY 4.000 EACH
117 720-96999 FIRE HYDRANT ASSEMBLY 6.000 EACH
118 720-97009 FIRE HYDRANT ASSEMBLY, REMOVE 5.000 EACH
119 732-11810 MODULAR BLOCK WALL 855.000 SFT
120 732-11811 MODULAR BLOCK WALL ERECTION 855.000 SFT
121 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 6.000 EACH
122 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
123 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
124 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 19,888.000 LET
125 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 14,350.000 LET
126 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 15.000 EACH
127 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 66.000 LET
128 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 175.000 LET
129 801-06640 CONSTRUCTION SIGN, A 38.000 EACH
130 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
131 801-06710 FLASHING ARROW SIGN 10.000 DAY
132 801-06775 MAINTAINING TRAFFIC LUMP LUMP
133 801-07119 BARRICADE, III-B 250.000 LET
134 801-11692 TEMPORARY PAVEMENT MARKING, 12 IN 445.000 LET
135 802-04089 SIGN, SHEET, REMOVE 20.000 EACH
136 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
137 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 231.000 SFT
138 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS 20.700 SFT
139 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 13.500 SFT
140 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 16.500 SFT
141 802-76055 SIGN POST, A 345.000 LET
142 805-01579 MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS LUMP LUMP
143 805-01842 HANDHOLE, SIGNAL, TYPE 1 6.000 EACH
144 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 1,225.000 LET
145 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 12.000 EACH
146 805-02645 SIGNAL PEDESTAL FOUNDATION, A 2.000 EACH

147 805-07767 SIGNAL CABLE, COPPER 12C/14GA 395.000 LEFT
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CALL ORDER : 260 CONTRACT ID : R -33886-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
148 805-08493 RADIO, INTERCONNECTION SYSTEM TESTING LUMP LUMP
149 805-09846 RECEIVER PROCESSOR 2.000 EACH
150 805-10108 WIRELESS REPEATER 2.000 EACH
151 805-11375 SIGNAL CANTILEVER STRUCTURE, SINGLE 2.000 EACH
152 805-11383 SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT 4.000 EACH
153 805-11393 SIGNAL CANTILEVER STRUCTURE, DUAL ARM 35 FT. 2.000 EACH
154 805-11570 RADIO ANTENNA 3.000 EACH
155 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
156 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 7.000 EACH
157 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 2.000 EACH
158 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 7.000 EACH
159 805-78412 SIGNAL POLE, PEDESTAL, O9FT 2.000 EACH
160 805-78445 SIGNAL SERVICE 1.000 EACH
161 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 200.000 LEFT
162 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 1,505.000 LEFT
163 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 910.000 LET
164 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 1,855.000 LEFT
165 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 110.000 LEFT
166 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 3,530.000 LEFT
167 805-78785 SIGNAL DETECTOR HOUSING 2.000 EACH
168 805-78790 LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL 3.000 EACH
169 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 700.000 LEFT
170 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
171 805-93611 MAGNETOMETER DETECTOR 24.000 EACH
172 807-02191 HANDHOLE, LIGHTING 7.000 EACH
173 807-02781 LUMINAIRE, MAST ARM, 10 FT 2.000 EACH
174 807-03934 LIGHT STRUCTURE, REMOVE 38.000 EACH
175 807-03950 LUMINAIRE, ORNAMENTAL 129.000 EACH
176 807-03951 LIGHT POLE, ORNAMENTAL 99.000 EACH
177 807-03951 LIGHT POLE, ORNAMENTAL 15.000 EACH
178 807-04653 LIGHTING FOUNDATION, 99.000 EACH
179 807-04653 LIGHTING FOUNDATION, 15.000 EACH
180 807-04866 LUMINAIRE, 2.000 EACH
181 807-04866 LUMINAIRE, 2.000 EACH
182 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 930.000 LFT
183 807-07580 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 8,516.000 LET
184 807-86805 SERVICE POINT, I 1.000 EACH
185 807-86810 SERVICE POINT, II 3.000 EACH
186 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 6,515.000 LFT
187 807-86910 CONNECTOR KIT, UNFUSED 133.000 EACH
188 807-86915 CONNECTOR KIT, FUSED 133.000 EACH
189 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 330.000 EACH
190 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 24.000 EACH
191 807-86930 INSULATION LINK, NON-WATERPROOFED 215.000 EACH
192 807-86935 INSULATION LINK, WATERPROOFED 32.000 EACH
193 807-86955 CABLE-DUCT MARKER 1.000 EACH
194 807-97237 WIRE, NO 4 COPPER, IN PLASTIC DUCT, 4 1/C 930.000 LET
195 808-06716 LINE, REMOVE 8,895.000 LEFT

196 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
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CALL ORDER : 260 CONTRACT ID : R -33886-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
197 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 2,140.000 LET
198 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 1,198.000 LET
199 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 7,403.000 LEFT
200 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 200.000 LEFT
201 808-10042 TRANSVERSE MARKING MULTI-COMPONENT, 335.000 LFT
202 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 473.000 LET
203 808-10058 LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN 1,472.000 LEFT
204 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 20.000 EACH
205 808-10099 TRANSVERSE MARKINGS, MULTI-COMPONENT, 1,430.000 LET

206 808-11727 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, 38.000 EACH
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CALL ORDER . 264 CONTRACT ID : R -34053-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 HMA OVERLAY, FUNCTIONAL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 538.000 SYS
11 202-90277 DETECTOR HOUSING, REMOVE 18.000 EACH
12 202-93741 GUARDRAIL END TREATMENT, REMOVE 5.000 EACH
13 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 7,178.000 TON
14 303-07449 COMPACTED AGGREGATE, NO. 73 1,999.000 TON
15 304-07783 HMA PATCHING, TYPE D 5,922.000 TON
16 306-08037 MILLING, ASPHALT, 3 IN 312,535.000 SYS
17 306-08043 MILLING, TRANSITION 3,515.000 SYS
18 306-08432 MILLING, APPROACH 13,260.000 SYS
19 306-08595 MILLING ASPHALT, 3 1/2 IN 10,941.000 SYS
20 401-06264 PROFILOGRAPH, HMA LUMP LUMP
21 401-07335 QC/OA-HMA, 4, 76, SURFACE, 9.5 mm 24,923.000 TON
22 401-07387 QC/QA-HMA, 4, 76, INTERMEDIATE, 12.5 mm 41,538.000 TON
23 401-10258 JOINT ADHESIVE, SURFACE 203,571.000 LFT
24 401-10259 JOINT ADHESIVE, INTERMEDIATE 203,571.000 LFT
25 401-11785 LIQUID ASPHALT SEALANT 203,571.000 LFT
26 406-05520 ASPHALT FOR TACK COAT 173.000 TON
27 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
28 601-09238 HAND DIG GUARDRAIL POST HOLES 20.000 EACH
29 601-92948 GUARDRAIL, ADJUST HEIGHT 9,036.000 LFT
30 601-94689 GUARDRAIL END TREATMENT, OS 5.000 EACH
31 610-07788 HMA FOR APPROACHES, TYPE D 502.000 TON
32 615-06520 MONUMENT, RE-ESTABLISH 3.000 EACH
33 628-09402 FIELD OFFICE, B 8.000 MOS
34 628-11729 CELLULAR TELEPHONE TYPE A 4.000 EACH
35 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
36 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
37 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 32.000 MOS
38 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
39 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 2.000 EACH
40 801-03290 CONSTRUCTION SIGN, C 7.000 EACH
41 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 131,000.000 LFT
42 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 131,000.000 LFT
43 801-06640 CONSTRUCTION SIGN, A 63.000 EACH
44 801-06710 FLASHING ARROW SIGN 480.000 DAY
45 801-06775 MAINTAINING TRAFFIC LUMP LUMP
46 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 7,580.000 LFT
47 805-78785 SIGNAL DETECTOR HOUSING 18.000 EACH
48 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 2,644.000 LFT
49 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR) 5.000 EACH
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CALL ORDER : 264 CONTRACT ID : R -34053-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 HMA OVERLAY, FUNCTIONAL
50 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 29,150.000 LET
51 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 111,920.000 LFT
52 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 259.000 LET
53 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
54 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 101,771.000 LET
55 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, 152.000 LET
56 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 706.000 LET
57 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 584.000 LFT
58 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 21.000 EACH
59 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 710.000 EACH
60 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 6,979.000 LET

61 808-95933 CURB PAINTING, YELLOW 1,983.000 LEFT
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CALL ORDER : 270 CONTRACT ID : R -34351-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 80.000 SYS
13 203-02000 EXCAVATION, COMMON 204.000 cys
14 205-06937 TEMPORARY SILT FENCE 124,349.000 LFT
15 207-08267 SUBGRADE TREATMENT, TYPE IIIA 188.000 SYS
16 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 35,546.000 TON
17 304-07493 WIDENING WITH HMA, TYPE B 385.000 TON
18 306-08037 MILLING, ASPHALT, 3 IN 438.000 SYS
19 306-08038 MILLING, ASPHALT, 4 IN 515.000 SYS
20 306-08042 MILLING, SCARIFICATION 6,400.000 SYS
21 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 783.000 TON
22 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 1,302.000 TON
23 401-10258 JOINT ADHESIVE, SURFACE 3,572.000 LFT
24 401-10259 JOINT ADHESIVE, INTERMEDIATE 3,572.000 LET
25 401-11785 LIQUID ASPHALT SEALANT 3,572.000 LET
26 404-11894 SEAL COAT, 6P 336,239.000 SYS
27 406-05520 ASPHALT FOR TACK COAT 5.000 TON
28 413-11520 FULL DEPTH RECLAMATION 162,981.000 SYS
29 415-11527 BASE SEAL 9.000 TON
30 601-01740 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 4 1.000 EACH
31 601-02241 GUARDRAIL, REMOVE 93.750 LFT
32 601-06035 GUARDRAIL, RESET 587.500 LET
33 601-07050 GUARDRAIL END TREATMENT, OS, RESET 4.000 EACH
34 601-94689 GUARDRAIL END TREATMENT, OS 6.000 EACH
35 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 387.500 LFT
36 606-07484 MILLED HMA CORRUGATIONS 61,931.000 LET
37 610-07487 HMA FOR APPROACHES, TYPE B 26.000 TON
38 610-08446 PCCP FOR APPROACHES, 6 IN 80.000 SYS
39 615-06505 MONUMENT, B 8.000 EACH
40 615-06520 MONUMENT, RE-ESTABLISH 20.000 EACH
41  628-09402 FIELD OFFICE, B 6.000 MOS
42 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
43 801-06625 DETOUR ROUTE MARKER ASSEMBLY 57.000 EACH
44 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
45 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
46 801-06775 MAINTAINING TRAFFIC LUMP LUMP
47 801-07118 BARRICADE, III-A 48.000 LFT
48 808-02157 PAVEMENT MESSAGE MARKING, REMOVE 1.000 EACH
49 808-06694 LINE, PAINT, SOLID, YELLOW, 8 IN 1,141.000 LET
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CALL ORDER : 270 CONTRACT ID : R -34351-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 14,544.000 LET
51 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 129,295.000 LFT
52 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 23,844.000 LET
53 808-06716 LINE, REMOVE 3,207.000 LET
54 808-06723 PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW 1.000 EACH
55 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP

56 808-75090 TRANSVERSE MARKING, PAINT, 174.000 LEFT
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CALL ORDER : 290 CONTRACT ID : R -34782-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02273 CENTER CURB, CONCRETE, REMOVE 30.000 SYS
13 202-02278 CURB, CONCRETE, REMOVE 1,007.000 LFT
14 202-52710 SIDEWALK, CONCRETE, REMOVE 298.000 SYS
15 202-91385 INLET, REMOVE 2.000 EACH
16 203-02000 EXCAVATION, COMMON 1,168.000 cys
17 205-06933 TEMPORARY INLET PROTECTION 13.000 EACH
18 205-06936 TEMPORARY SEDIMENT TRAP 5.000 TON
19 205-06937 TEMPORARY SILT FENCE 190.000 LFT
20 207-08267 SUBGRADE TREATMENT, TYPE IIIA 190.000 SYS
21 207-09935 SUBGRADE TREATMENT, TYPE IC 2,902.000 SYS
22 211-092064 STRUCTURAL BACKFILL, TYPE 1 174.000 CYS
23 306-08034 MILLING, ASPHALT, 1 1/2 IN 4,874.000 SYS
24 306-08041 MILLING, PCCP 2,351.000 SYS
25 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 312.000 TON
26 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 469.000 TON
27 401-07356 QC/QA-HMA, 2, 64, INTERMEDIATE, 9.5 mm 229.000 TON
28 401-07398 QC/OA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 163.000 TON
29  401-07407 QC/OA-HMA, 2, 64, BASE, 25.0 mm 419.000 TON
30 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 357.000 TON
31 401-10258 JOINT ADHESIVE, SURFACE 5,480.000 LFT
32 401-11785 LIQUID ASPHALT SEALANT 5,480.000 LFT
33 406-05520 ASPHALT FOR TACK COAT 4.000 TON
34 506-06333 PCCP PATCHING, FULL DEPTH 9.000 SYS
35 604-06070 SIDEWALK, CONCRETE 298.000 SYs
36 604-07894 CURB RAMP, CONCRETE, A 9.000 SYS
37 604-07898 CURB RAMP, CONCRETE, D 5.000 SYS
38 604-07900 CURB RAMP, CONCRETE, F 46.000 SYS
39 604-07901 CURB RAMP, CONCRETE, G 13.000 SYS
40 604-07902 CURB RAMP, CONCRETE, H 38.000 SYS
41 604-07904 CURB RAMP, CONCRETE, L 8.000 SYS
42 605-06120 CURB, CONCRETE 10.000 LET
43 605-06140 CURB AND GUTTER, CONCRETE 970.000 LFT
44 605-06255 CENTER CURB, D, CONCRETE 81.000 SYS
45 610-09108 PCCP FOR APPROACHES, 9 IN 118.000 SYS
46 621-06574 SODDING 925.200 SYS
47 628-09402 FIELD OFFICE, B 6.000 MOS
48 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 110.000 LFT
49 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 90.000 LFT
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CALL ORDER : 290 CONTRACT ID : R -34782-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT
50 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 182.000 LFT
51 715-09064 VIDEO INSPECTION FOR PIPE 382.000 LFT
52 720-44000 CASTING, ADJUST TO GRADE 6.000 EACH
53 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
54 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
55 720-45042 INLET, HAS 1.000 EACH
56 720-45410 MANHOLE, C4 6.000 EACH
57 720-9941¢6 CATCH BASIN, B15 3.000 EACH
58 720-99417 CATCH BASIN, C15 2.000 EACH
59 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 6.000 EACH
60 801-03290 CONSTRUCTION SIGN, C 12.000 EACH
61 801-03290 CONSTRUCTION SIGN, C 12.000 EACH
62 801-03290 CONSTRUCTION SIGN, C 12.000 EACH
63 801-03291 CONSTRUCTION SIGN, D 12.000 EACH
64 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 4,689.000 LEFT
65 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 13.000 EACH
66 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY) 1.000 EACH
67 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 97.000 LFT
68 801-06640 CONSTRUCTION SIGN, A 33.000 EACH
69 801-06645 CONSTRUCTION SIGN, B 1.000 EACH
70 801-06710 FLASHING ARROW SIGN 180.000 DAY
71 801-06775 MAINTAINING TRAFFIC LUMP LUMP
72 801-07119 BARRICADE, III-B 90.000 LEFT
73 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 50.500 LET
74 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 195.510 SET
75 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 27.000 SFT
76 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 84.000 SET
77 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 3.000 EACH
78 805-01842 HANDHOLE, SIGNAL, TYPE 1 9.000 EACH
79 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 2,983.000 LFT
80 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 14.000 EACH
81 805-02373 SIGNAL CABLE INTERCONNECT, FIBER OPTIC 1,121.000 LET
82 805-02645 SIGNAL PEDESTAL FOUNDATION, A 1.000 EACH
83 805-03979 EMERGENCY VEHICLE PREEMPTION DETECTOR, 4.000 EACH
84 805-03980 EMERGENCY VEHICLE CONFIRMATION LIGHT KIT 4.000 EACH
85 805-03985 DETECTOR CABLE 3C 20GA. 759.000 LET
86 805-04133 SIGNAL POLE, PEDESTAL, 12FT 1.000 EACH
87 805-06483 CONTROLLER 1.000 EACH
88 805-08487 BACKPLATE, SIGNAL 44.000 EACH
89 805-11817 PEDESTRIAN PUSH BUTTON, APS 14.000 EACH
90 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 2.000 EACH
91 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 29.000 EACH
92 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 15.000 EACH
93 805-78415 SPAN, CATENARY, AND TETHER 8.000 EACH
94 805-78420 DISCONNECT HANGER 13.000 EACH
95 805-78445 SIGNAL SERVICE 2.000 EACH
96 805-78465 SIGNAL CABLE, COPPER, 2C/8GA 92.000 LEFT
97 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 12,450.000 LEFT

98 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 759.000 LEFT
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CALL ORDER  : 290 CONTRACT ID : R -34782-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT
99 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 4,008.000 LET
100 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 3,451.000 LET
101 805-78500 SIGNAL CABLE, CONTROL, COPPER, 11C/14GA 2,360.000 LET
102 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 13,783.000 LET
103 805-78785 SIGNAL DETECTOR HOUSING 29.000 EACH
104 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 4,334.000 LET
105 805-78925 CONTROLLER CABINET FOUNDATION, Pl 2.000 EACH
106 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT 5.000 EACH
107 807-02603 LIGHT STANDARD, RELOCATE 2.000 EACH
108 808-02977 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL 16.000 EACH
109 808-03439 TRANSVERSE MARKING THERMOPLASTIC 141.000 LET
110 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 1,512.000 LET
111 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,094.000 LET
112 808-06716 LINE, REMOVE 10,591.000 LET
113 808-11482 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. 26.000 LET
114 808-74815 TRANSVERSE MARKING, THERMOPLASTIC, 1,372.000 LET
115 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 4,882.000 LET
116 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 41.000 LET
117 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 598.000 LET
118 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 34.000 EACH

119 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 17.000 EACH



SCHEDULE OF PAY ITEMS PAGE 27

CALL ORDER : 300 CONTRACT ID : R -34807-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-93615 CONCRETE, REMOVE 1,850.000 SYS
12 203-02000 EXCAVATION, COMMON 5,817.000 cyYs
13 203-02020 EXCAVATION, UNCLASSIFIED 1,000.000 CYS
14 205-03371 SEDIMENT, REMOVE 100.000 CYS
15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 100.000 TON
16 205-06933 TEMPORARY INLET PROTECTION 3.000 EACH
17 205-06937 TEMPORARY SILT FENCE 620.000 LFT
18 205-09543 NO 2 STONE 270.000 TON
19 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 104.000 LFT
20 205-11586 TEMPORARY FILTER STONE 100.000 TON
21 205-11587 TEMPORARY GEOTEXTILE 168.000 SYS
22 207-08267 SUBGRADE TREATMENT, TYPE IIIA 637.000 SYS
23 207-09935 SUBGRADE TREATMENT, TYPE IC 4,689.000 SYS
24 211-02050 B BORROW 1,000.000 cys
25 211-09264 STRUCTURAL BACKFILL, TYPE 1 55.000 CYS
26 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,563.000 TON
27 303-07449 COMPACTED AGGREGATE, NO. 73 36.000 TON
28 306-08034 MILLING, ASPHALT, 1 1/2 IN 350.000 SYS
29 401-06264 PROFILOGRAPH, HMA LUMP LUMP
30 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 432.000 TON
31 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 681.000 TON
32 401-07407 QC/OA-HMA, 2, 64, BASE, 25.0 mm 85.000 TON
33 401-10258 JOINT ADHESIVE, SURFACE 1,753.000 LFT
34 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,057.000 LFT
35 401-11785 LIQUID ASPHALT SEALANT 1,753.000 LFT
36 406-05520 ASPHALT FOR TACK COAT 2.700 TON
37 610-08446 PCCP FOR APPROACHES, 6 IN 205.000 SYS
38 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 5.000 EACH
39 615-01469 MONUMENT, SECTION CORNER, INSTALL 1.000 EACH
40 616-02320 GEOTEXTILES 20.000 SYS
41 616-06405 RIPRAP, REVETMENT 10.000 TON
42 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
43 621-06545 FERTILIZER 0.300 TON
44 621-06554 SEED MIXTURE, U 105.000 LBS
45 621-06565 MULCHING MATERIAL 1.200 TON
46 621-06567 WATER 11.000 kGAL
47 621-06574 SODDING 2,167.000 SYS
48 621-06575 SODDING, NURSERY 3,020.000 SYS
49 628-09401 FIELD OFFICE, A 16.000 MOS
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CALL ORDER : 300 CONTRACT ID : R -34807-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT
50 715-01471 PIPE END SECTION, PRECAST CONCRETE, 15 IN 2.000 EACH
51 715-05119 PIPE, TYPE 1 CIRCULAR 15 IN 159.000 LFT
52 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 183.000 LEFT
53 715-46005 PIPE END SECTION, DIA 15" 10.000 EACH
54 720-45030 INLET, E7 2.000 EACH
55 720-45035 INLET, F7 1.000 EACH
56 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
57 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
58 801-06625 DETOUR ROUTE MARKER ASSEMBLY 37.000 EACH
59 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
60 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
61 801-06775 MAINTAINING TRAFFIC LUMP LUMP
62 801-07119 BARRICADE, III-B 192.000 LFT
63 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 27.500 LEFT
64 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
65 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 12.500 SET
66 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 6.000 SET
67 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,876.000 LFT
68 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN 32.000 LFT
69 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 200.000 LEFT

70 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 2,692.000 LET
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CALL ORDER  : 310 CONTRACT ID : R -34810-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-05544 REGULATED MATERIALS, DISPOSE, C 1,000.000 GAL
11 202-05549 REGULATED MATERIALS, REMOVE, C 1,000.000 GAL
12 202-05554 REGULATED MATERIALS, TRANSPORT, C 1,000.000 GAL
13 202-05571 TESTING FOR WASTES 4.000 EACH
14 202-96133 PIPE, REMOVE 1,360.000 LET
15 205-06937 TEMPORARY SILT FENCE 600.000 LET
16 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 100.000 LET
17 616-02320 GEOTEXTILES 140.000 SYS
18 616-05689 RIPRAP, CLASS 2 100.000 TON
19 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
20 621-06559 MULCHED SEEDING, R 1,000.000 SYS
21 621-06626 MULCHED SEEDING, D 150.000 SYS
22 628-09402 FIELD OFFICE, B 16.000 MOS
23 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
24 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
25 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
26 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 8.000 MOS
27 725-11043 LINER PIPE THERMOPLASTIC CIRCULAR 32.3-33.2 SFT 300.000 LET
28 725-11795 LINER PIPE THERMOPLASTIC CIRCULAR 49.2-50.3 SET 272.000 LET
29 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
30 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
31 801-06710 FLASHING ARROW SIGN 20.000 DAY
32 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 320 CONTRACT ID : R -35349-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CONCRETE PAVEMENT RESTORATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 503-03489 RETROFITTED TIE BARS 1,860.000 EACH
9 503-05240 D-1 CONTRACTION JOINT 520.000 LFT
10 503-05310 TERMINAL JOINT 610.000 LEFT
11 506-06333 PCCP PATCHING, FULL DEPTH 3,720.000 SYS
12 506-06333 PCCP PATCHING, FULL DEPTH 1,080.000 SYS
13 506-06334 PCCP PATCHING, PARTIAL DEPTH 50.000 SYS
14 507-07482 CRACKS IN PCCP, ROUT AND SEAL 300.000 LEFT
15 507-07505 RETROFIT LOAD TRANSFER 2,880.000 EACH
16 507-08269 CRACKS IN PCCP, FILLED 3,150.000 LEFT
17 628-09402 FIELD OFFICE, B 8.000 MOS
18 628-11729 CELLULAR TELEPHONE TYPE A 3.000 EACH
19 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
20 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
21 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 24.000 MOS
22 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
23 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
24 801-06710 FLASHING ARROW SIGN 100.000 DAY
25 801-06775 MAINTAINING TRAFFIC LUMP LUMP
26 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
27 801-97643 TEMPORARY BUZZ STRIPS 4,620.000 LFT
28 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
29 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
30 805-09540 LOOP DETECTOR RACK 2.000 EACH
31 805-09845 CONTACT CLOSURE CARD 1.000 EACH
32 805-0984¢6 RECEIVER PROCESSOR 2.000 EACH
33 805-10107 WIRELESS MAGNETOMETER DETECTOR TYPE 45.000 EACH
34 805-11744 HANDHOLE SIGNAL, TYPE 2 2.000 EACH
35 805-11813 CONDUIT, PVC, 2 IN, SCHEDULE 80 200.000 LEFT
36 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 422.000 LET
37 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 1,120.000 LET
38 805-78785 SIGNAL DETECTOR HOUSING 2.000 EACH
39 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 145.000 LFT
40 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 2.000 EACH
41 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 500.000 LET
42 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 500.000 LEFT
43 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 500.000 LEFT
44 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 100.000 EACH
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CALL ORDER : 330 CONTRACT ID : R -35466-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 151.000 SYS
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 172.000 cys
13 205-06937 TEMPORARY SILT FENCE 225.000 LFT
14 207-09935 SUBGRADE TREATMENT, TYPE IC 173.000 SYS
15 211-09268 STRUCTURAL BACKFILL, TYPE 5 111.000 CYS
16 306-08034 MILLING, ASPHALT, 1 1/2 IN 472.000 SYS
17 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 52.000 TON
18 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 29.000 TON
19 401-10258 JOINT ADHESIVE, SURFACE 200.000 LFT
20 401-10259 JOINT ADHESIVE, INTERMEDIATE 49.000 LFT
21 401-11785 LIQUID ASPHALT SEALANT 200.000 LFT
22 406-05521 ASPHALT FOR TACK COAT 774.000 SYS
23 502-06999 PCCP, 8 IN 151.000 SYs
24  503-05240 D-1 CONTRACTION JOINT 97.000 LET
25 601-02241 GUARDRAIL, REMOVE 200.000 LET
26 601-06856 MODIFIED POSTS, NESTED GUARDRAIL 2.000 EACH
27 616-02320 GEOTEXTILES 122.000 SYS
28 616-06405 RIPRAP, REVETMENT 17.000 TON
29 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
30 621-02770 EROSION CONTROL BLANKET 55.000 SYS
31 621-06559 MULCHED SEEDING, R 55.000 SYs
32 628-09403 FIELD OFFICE, C 6.000 MOS
33 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
34 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
35 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
36 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 12.000 MOS
37 702-51015 CONCRETE, B, FOOTINGS 7.000 cyYs
38 714-11183 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 38.000 LFT
39 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
40 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
41 801-06625 DETOUR ROUTE MARKER ASSEMBLY 40.000 EACH
42 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
43 801-06775 MAINTAINING TRAFFIC LUMP LUMP
44 801-07118 BARRICADE, III-A 96.000 LFT
45 801-07119 BARRICADE, III-B 48.000 LET
46 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 400.000 LFT
47 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 50.000 LFT
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CALL ORDER : 340 CONTRACT ID : R =-35527-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
10 203-02000 EXCAVATION, COMMON 527.000 cyYs
11 203-02070 BORROW 5,038.000 cys
12 205-06934 TEMPORARY MULCH 3.500 TON
13 205-06937 TEMPORARY SILT FENCE 1,820.000 LFT
14 205-09543 NO 2 STONE 100.000 TON
15 206-51215 EXCAVATION, X 97.700 CYS
16 207-08263 SUBGRADE TREATMENT, TYPE IA 1,558.000 SYS
17 211-09265 STRUCTURAL BACKFILL, TYPE 2 752.000 CYS
18 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 317.000 TON
19 303-01180 COMPACTED AGGREGATE, NO. 53 573.000 TON
20 306-08034 MILLING, ASPHALT, 1 1/2 IN 2,373.000 SYS
21 401-06264 PROFILOGRAPH, HMA LUMP LUMP
22 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 298.000 TON
23 401-07392 QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 37.000 TON
24  401-07408 QC/OA-HMA, 3, 64, BASE, 25.0 mm 354.000 TON
25 401-10258 JOINT ADHESIVE, SURFACE 965.000 LFT
26 401-10259 JOINT ADHESIVE, INTERMEDIATE 100.000 LFT
27 401-11785 LIQUID ASPHALT SEALANT 965.000 LFT
28 406-05520 ASPHALT FOR TACK COAT 1.000 TON
29 415-11527 BASE SEAL 3.300 TON
30 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
31 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 787.500 LFT
32 616-02320 GEOTEXTILES 261.000 SYS
33 616-05689 RIPRAP, CLASS 2 223.000 TON
34 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
35 621-02770 EROSION CONTROL BLANKET 3,334.000 SYS
36 621-06557 SEED MIXTURE, T 207.000 LBS
37 621-06559 MULCHED SEEDING, R 3,334.000 SYS
38 621-06574 SODDING 70.000 SYS
39 622-52436 SIGN, DO NOT MOW OR SPRAY 6.000 EACH
40 622-91786 SEEDLING 130.000 EACH
41  628-09402 FIELD OFFICE, B 11.000 MOS
42 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 11.000 MOS
43 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
44 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
45 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
46 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 22.000 MOS
47 723-11211 STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS, 88.000 LFT
48 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
49 801-06625 DETOUR ROUTE MARKER ASSEMBLY 20.000 EACH
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CALL ORDER : 340 CONTRACT ID : R -35527-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE CONSTRUCTION
50 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
51 801-06775 MAINTAINING TRAFFIC LUMP LUMP
52 801-07119 BARRICADE, III-B 120.000 LET
53 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 154.000 LET
54 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 1,930.000 LET
55 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 1,315.000 LET
56 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 12.000 EACH

57 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 12.000 EACH
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CALL ORDER : 350 CONTRACT ID : R -35693-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-02255 TREE, 18 IN, REMOVE 8.000 EACH
10 201-02260 TREE, 30 IN, REMOVE 8.000 EACH
11 201-02265 TREE, 48 IN, REMOVE 3.000 EACH
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02278 CURB, CONCRETE, REMOVE 968.000 LEFT
14 202-52710 SIDEWALK, CONCRETE, REMOVE 529.000 SYS
15 202-96430 FENCE AND POSTS, REMOVE LUMP LUMP
16 203-02000 EXCAVATION, COMMON 315.000 CYS
17 205-03371 SEDIMENT, REMOVE 30.000 CYS
18 205-06933 TEMPORARY INLET PROTECTION 14.000 EACH
19 205-06937 TEMPORARY SILT FENCE 959.000 LEFT
20 207-08267 SUBGRADE TREATMENT, TYPE IIIA 333.000 SYS
21 207-09935 SUBGRADE TREATMENT, TYPE IC 4.000 SYS
22 211-02050 B BORROW 100.000 CYs
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 292.000 TON
24 304-07490 HMA PATCHING, TYPE B 74.000 TON
25 304-07491 HMA PATCHING, TYPE C 2.000 TON
26 406-05520 ASPHALT FOR TACK COAT 1.000 TON
27 604-06070 SIDEWALK, CONCRETE 1,452.000 SYS
28 604-07897 CURB RAMP, CONCRETE, C 27.000 SYS
29 604-07900 CURB RAMP, CONCRETE, F 56.000 SYS
30 604-07901 CURB RAMP, CONCRETE, G 12.000 SYS
31 604-07902 CURB RAMP, CONCRETE, H 19.000 SYS
32 605-06120 CURB, CONCRETE 641.000 LET
33 610-0844¢6 PCCP FOR APPROACHES, 6 IN 541.000 SYS
34 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
35 621-06560 MULCHED SEEDING, U 1,453.000 SYS
36 621-06570 TOPSOIL 161.000 CYsS
37 801-06640 CONSTRUCTION SIGN, A 11.000 EACH
38 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
39 801-06775 MAINTAINING TRAFFIC LUMP LUMP
40 802-07060 SIGN, SHEET, RELOCATE 3.000 EACH
41 805-06742 SOLAR POWERED FLASHING BEACON ASSEMBLY 2.000 EACH
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CALL ORDER : 360 CONTRACT ID : R -35826-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-91385 INLET, REMOVE 1.000 EACH
12 202-92607 SIGN POST, CHANNEL, REMOVE 8.000 EACH
13 203-02000 EXCAVATION, COMMON 1,201.000 cys
14 205-06933 TEMPORARY INLET PROTECTION 33.000 EACH
15 207-08263 SUBGRADE TREATMENT, TYPE IA 1,555.600 SYS
16 207-08267 SUBGRADE TREATMENT, TYPE IIIA 501.500 SYS
17 211-09264 STRUCTURAL BACKFILL, TYPE 1 330.000 CYS
18 213-09270 FLOWABLE BACKFILL, REMOVABLE 20.900 CYS
19 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 22.100 TON
20 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 300.000 TON
21 304-07491 HMA PATCHING, TYPE C 54.900 TON
22 306-08034 MILLING, ASPHALT, 1 1/2 IN 5,412.900 SYS
23 306-08043 MILLING, TRANSITION 289.300 SYs
24  401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 564.500 TON
25  401-07392 QC/OA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 174.900 TON
26 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 279.800 TON
27 401-10258 JOINT ADHESIVE, SURFACE 4,223.000 LFT
28 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,313.000 LFT
29 401-11785 LIQUID ASPHALT SEALANT 4,223.000 LFT
30 402-07452 HMA WEDGE AND LEVEL, TYPE C 130.800 TON
31 406-05521 ASPHALT FOR TACK COAT 8,180.400 SYS
32 604-06070 SIDEWALK, CONCRETE 728.500 SYS
33 604-07901 CURB RAMP, CONCRETE, G 18.300 SYS
34 605-06090 CURB, INTEGRAL, CONCRETE 239.900 LFT
35 605-06140 CURB AND GUTTER, CONCRETE 815.500 LFT
36 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 319.900 LFT
37 610-09108 PCCP FOR APPROACHES, 9 IN 501.500 SYS
38 621-06575 SODDING, NURSERY 2,577.900 SYS
39 621-93582 MULCH, STONE 2.000 cys
40 622-02564 LANDSCAPING LUMP LUMP
41  628-09402 FIELD OFFICE, B 6.000 MOS
42 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
43 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
44 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
45 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 6.000 MOS
46  702-90915 CONCRETE, CLASS A 0.500 cys
47 715-05024 PIPE, TYPE 2 CIRCULAR 36 IN 32.000 LFT
48 715-05147 PIPE, TYPE 2 CIRCULAR 8 IN 19.000 LFT
49 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 1,247.000 LET
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CALL ORDER : 360 CONTRACT ID : R -35826-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT
50 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 619.000 LFT
51 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 6.000 LFT
52 720-01092 MANHOLE, J15, MODIFIED 1.000 EACH
53 720-44000 CASTING, ADJUST TO GRADE 6.000 EACH
54 720-45035 INLET, F7 1.000 EACH
55 720-45041 INLET, H5 2.000 EACH
56 720-45270 PIPE CATCH BASIN, 18 IN 4.000 EACH
57 720-45410 MANHOLE, C4 1.000 EACH
58 720-90129 MANHOLE, J2 1.000 EACH
59 720-93411 INLET, C15, MODIFIED 11.000 EACH
60 720-94612 MANHOLE, K4 1.000 EACH
61 720-95422 MANHOLE, J4 1.000 EACH
62 720-98174 INLET, B15 4.000 EACH
63 720-98555 INLET, C15 9.000 EACH
64 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
65 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
66 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 12,391.000 LET
67 801-06640 CONSTRUCTION SIGN, A 32.000 EACH
68 801-06710 FLASHING ARROW SIGN 360.000 DAY
69 801-06775 MAINTAINING TRAFFIC LUMP LUMP
70 801-07119 BARRICADE, III-B 168.000 LET
71 802-04089 SIGN, SHEET, REMOVE 8.000 EACH
72 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 119.000 LET
73 802-07058 SIGN, SHEET ASSEMBLY, RELOCATE 2.000 EACH
74 802-07060 SIGN, SHEET, RELOCATE 4.000 EACH
75 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 30.300 SFT
76 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 47.900 SET
77 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
78 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 4.000 EACH
79 805-01842 HANDHOLE, SIGNAL, TYPE 1 7.000 EACH
80 805-06595 CONDUIT, PVC, 2 IN 1,146.000 LET
81 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
82 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 6.000 EACH
83 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 3.000 EACH
84 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
85 805-78420 DISCONNECT HANGER 4.000 EACH
86 805-78445 SIGNAL SERVICE 1.000 EACH
87 805-784¢67 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 48.000 LEFT
88 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 2,816.000 LEFT
89 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 151.000 LET
90 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 809.000 LEFT
91 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 1,612.000 LEFT
92 805-78785 SIGNAL DETECTOR HOUSING 7.000 EACH
93 805-78790 LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL 7.000 EACH
94 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 960.000 LEFT
95 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
96 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT 4.000 EACH
97 808-02066 TRANSVERSE MARKINGS, THERMOPLASTIC, 26.000 LEFT

98 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 8.400 SYS
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CALL ORDER : 360 CONTRACT ID : R -35826-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT

99 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 350.000 LET
100 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 361.000 LET
101 808-06716 LINE, REMOVE 3,092.000 LEFT
102 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 75.000 LET
103 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 1,643.000 LET
104 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 70.000 LET
105 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 96.000 LEFT
106 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 17.000 EACH
107 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 10.000 EACH

108 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 360.000 LEFT
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CALL ORDER : 370 CONTRACT ID : R -36885-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 271.000 SYS
11 202-52710 SIDEWALK, CONCRETE, REMOVE 1,224.000 SYS
12 202-74035 SIGN, REMOVE 2.000 EACH
13 202-74045 SIGN AND SUPPORTS, CHAN POSTS, REMOVE 6.000 EACH
14 202-91385 INLET, REMOVE 10.000 EACH
15 202-91840 FENCE, CHAIN LINK, REMOVE 32.000 LET
16 202-96133 PIPE, REMOVE 42.000 LET
17 202-99187 FENCE, FARM FIELD, REMOVE 45.000 LET
18 203-02000 EXCAVATION, COMMON 2,323.000 CYs
19 205-06933 TEMPORARY INLET PROTECTION 33.000 EACH
20 205-06937 TEMPORARY SILT FENCE 6,280.000 LET
21 205-09543 NO 2 STONE 100.000 TON
22 207-08267 SUBGRADE TREATMENT, TYPE IIIA 10,464.000 SYS
23 211-09264 STRUCTURAL BACKFILL, TYPE 1 126.000 CYs
24 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,703.000 TON
25 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 95.000 TON
26 306-08034 MILLING, ASPHALT, 1 1/2 IN 9,266.000 SYS
27 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm 743.000 TON
28 401-10258 JOINT ADHESIVE, SURFACE 5,433.000 LET
29 401-11785 LIQUID ASPHALT SEALANT 5,433.000 LET
30 406-05520 ASPHALT FOR TACK COAT 4.000 TON
31 502-06999 PCCP, 8 IN 8.000 SYS
32 601-02241 GUARDRAIL, REMOVE 25.000 LET
33 604-03643 BRICK PAVERS 690.000 SYS
34 604-03643 BRICK PAVERS 42.000 SYS
35 604-05528 HMA FOR SIDEWALK 955.000 TON
36 604-06070 SIDEWALK, CONCRETE 3,050.000 SYS
37 604-07896 CURB RAMP, CONCRETE, B 50.000 SYS
38 604-07897 CURB RAMP, CONCRETE, C 61.000 SYS
39 604-07901 CURB RAMP, CONCRETE, G 24.000 SYS
40 604-07902 CURB RAMP, CONCRETE, H 191.000 SYS
41 604-07903 CURB RAMP, CONCRETE, K 50.000 SYS
42 605-02278 CURB, REMOVE 3,526.000 LET
43 605-06120 CURB, CONCRETE 3,410.000 LET
44 610-07488 HMA FOR APPROACHES, TYPE C 39.000 TON
45 610-08446 PCCP FOR APPROACHES, 6 IN 416.000 SYS
46 610-09108 PCCP FOR APPROACHES, 9 IN 138.000 SYS
47 616-02320 GEOTEXTILES 3,574.000 SYS
48 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
49 621-02770 EROSION CONTROL BLANKET 1,800.000 SYS



SCHEDULE OF PAY ITEMS PAGE 39

CALL ORDER : 370 CONTRACT ID : R -36885-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
50 621-06554 SEED MIXTURE, U 162.000 1LBS
51 621-06557 SEED MIXTURE, T 323.000 1LBS
52 621-06565 MULCHING MATERIAL 3.000 TON
53 621-06567 WATER 21.000 kGAL
54 621-06575 SODDING, NURSERY 169.000 SYS
55 628-09402 FIELD OFFICE, B 12.000 MOS
56 703-06029 REINFORCING BARS, EPOXY COATED 102.000 LBS
57 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 431.000 LET
58 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 4.000 LET
59 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 100.000 TON
60 715-09064 VIDEO INSPECTION FOR PIPE 421.000 LET
61 720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
62 720-45015 INLET, A8 6.000 EACH
63 720-45042 INLET, HAS 3.000 EACH
64 720-45215 CATCH BASIN, A8 2.000 EACH
65 720-90349 MANHOLE, C8 1.000 EACH
66 720-95422 MANHOLE, J4 1.000 EACH
67 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
68 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
69 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
70 801-06214 TEMPORARY TRANSVERSE PAVEMENT MARKING, 6 IN 444.000 LET
71 801-06625 DETOUR ROUTE MARKER ASSEMBLY 21.000 EACH
72 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
73 801-06645 CONSTRUCTION SIGN, B 19.000 EACH
74 801-06775 MAINTAINING TRAFFIC LUMP LUMP
75 801-07118 BARRICADE, III-A 88.000 LET
76 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 159.000 SFT
77 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 135.000 SFT
78 802-76055 SIGN POST, A 907.000 LET
79 805-01842 HANDHOLE, SIGNAL, TYPE 1 4.000 EACH
80 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 2.000 EACH
81 805-07190 TRAFFIC SIGNAL HEAD, 1 SECTION, 12 IN 8.000 EACH
82 805-11376 SIGNAL CANTILEVER STRUCTURE, SINGLE 1.000 EACH
83 805-11377 SIGNAL CANTILEVER STRUCTURE, SINGLE 1.000 EACH
84 805-11383 SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT 2.000 EACH
85 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 2.000 EACH
86 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 2.000 EACH
87 805-78445 SIGNAL SERVICE 2.000 EACH
88 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 1,234.000 LET
89 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 239.000 LET
90 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 239.000 LET
91 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 389.000 LET
92  805-90005 SIGNAL POLE, PEDESTAL, 10 FT 2.000 EACH
93 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 160.000 LET
94 808-03439 TRANSVERSE MARKING THERMOPLASTIC 710.000 LET
95 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 4,620.000 LET
96 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 114.000 LET
97 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 345.000 LET

98 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 6.000 EACH
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CALL ORDER : 380 CONTRACT ID : R -36888-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, PEDESTRIAN IMPROVEMENTS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-02272 PAVED SIDE DITCH, REMOVE 115.000 LEFT
10 202-02278 CURB, CONCRETE, REMOVE 726.000 LEFT
11 202-02279 CURB AND GUTTER, REMOVE 278.000 LET
12 202-52710 SIDEWALK, CONCRETE, REMOVE 296.000 SYS
13 202-98488 PIPE END SECTION, REMOVE 1.000 EACH
14 203-02000 EXCAVATION, COMMON 152.000 CYs
15 203-02070 BORROW 216.000 CYs
16 205-06933 TEMPORARY INLET PROTECTION 10.000 EACH
17 205-06937 TEMPORARY SILT FENCE 1,069.000 LEFT
18 207-08267 SUBGRADE TREATMENT, TYPE IIIA 131.000 SYS
19 211-09264 STRUCTURAL BACKFILL, TYPE 1 15.000 CYs
20 601-02241 GUARDRAIL, REMOVE 10.000 LET
21 601-03464 GUARDRAIL, STEEL CURVED TERMINAL END SECTION 2.000 EACH
22 604-01268 HAND RAIL, ALUMINUM 36.000 LEFT
23 604-06070 SIDEWALK, CONCRETE 3,231.000 SYS
24 604-07901 CURB RAMP, CONCRETE, G 23.000 SYS
25 604-07901 CURB RAMP, CONCRETE, G 21.000 SYS
26 604-07902 CURB RAMP, CONCRETE, H 47.000 SYS
27 604-07902 CURB RAMP, CONCRETE, H 12.000 SYS
28 604-07903 CURB RAMP, CONCRETE, K 102.000 SYS
29 604-07903 CURB RAMP, CONCRETE, K 18.000 SYS
30 605-06120 CURB, CONCRETE 662.000 LEFT
31 605-06120 CURB, CONCRETE 403.000 LFT
32 605-06120 CURB, CONCRETE 68.000 LET
33 605-06140 CURB AND GUTTER, CONCRETE 825.000 LET
34 610-08446 PCCP FOR APPROACHES, 6 IN 41.000 SYS
35 610-09108 PCCP FOR APPROACHES, 9 IN 91.000 SYS
36 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 1.000 EACH
37 615-11537 PARKING BARRIER, CONCRETE 12.000 EACH
38 616-02320 GEOTEXTILES 3.000 SYS
39 616-06405 RIPRAP, REVETMENT 2.000 TON
40 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
41 621-02770 EROSION CONTROL BLANKET 274.000 SYS
42  621-06560 MULCHED SEEDING, U 1,542.000 SYS
43 628-09401 FIELD OFFICE, A 3.000 MOS
44 715-03053 METER PIT 2.000 EACH
45 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 80.000 LEFT
46 715-46000 PIPE END SECTION, DIA 12" 1.000 EACH
47 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
48 720-45005 INLET, A2 3.000 EACH
49 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
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CALL ORDER : 380 CONTRACT ID : R -36888-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, PEDESTRIAN IMPROVEMENTS
50 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
51 801-06775 MAINTAINING TRAFFIC LUMP LUMP
52 802-0389¢6 BOLLARD 2.000 EACH
53 802-04089 SIGN, SHEET, REMOVE 1.000 EACH
54 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 193.000 LET
55 802-07060 SIGN, SHEET, RELOCATE 7.000 EACH
56 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 40.000 SET
57 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 180.000 SET
58 805-02645 SIGNAL PEDESTAL FOUNDATION, A 4.000 EACH
59 805-06742 SOLAR POWERED FLASHING BEACON ASSEMBLY 4.000 EACH
60 808-03439 TRANSVERSE MARKING THERMOPLASTIC 675.000 LET
61 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 216.000 LEFT
62 808-06716 LINE, REMOVE 567.000 LFT

63 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 401.000 LFT
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CALL ORDER : 390 CONTRACT ID : R -37167-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 205-06933 TEMPORARY INLET PROTECTION 5.000 EACH
10 205-06937 TEMPORARY SILT FENCE 200.000 LEFT
11 207-08267 SUBGRADE TREATMENT, TYPE IIIA 307.000 SYS
12 304-07491 HMA PATCHING, TYPE C 86.000 TON
13 605-06255 CENTER CURB, D, CONCRETE 177.000 SYS
14 801-06640 CONSTRUCTION SIGN, A 48.000 EACH
15 801-06645 CONSTRUCTION SIGN, B 24.000 EACH
16 801-06710 FLASHING ARROW SIGN 60.000 DAY
17 801-06775 MAINTAINING TRAFFIC LUMP LUMP
18 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 106.500 LEFT
19 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 46.000 LEFT
20 802-05703 SIGN POST, SQUARE, TYPE 3, REINFORCED ANCHOR BASE 168.000 LEFT
21 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 59.600 SET
22 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 40.700 SET
23 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 171.000 SFT
24 805-08487 BACKPLATE, SIGNAL 13.000 EACH
25 808-03439 TRANSVERSE MARKING THERMOPLASTIC 352.000 LET
26 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 470.000 LFT
27 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 720.000 LFT
28 808-06716 LINE, REMOVE 3,000.000 LET
29 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 580.000 LET
30 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 182.000 LFT
31 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 29.000 EACH
32 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 3.000 EACH
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CALL ORDER : 420 CONTRACT ID : RS-30688-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PATCH AND REHAB PCC PAVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE LUMP LUMP
11 202-93741 GUARDRAIL END TREATMENT, REMOVE 16.000 EACH
12 203-02000 EXCAVATION, COMMON 810.000 CYS
13 207-09935 SUBGRADE TREATMENT, TYPE IC 224.000 SYS
14 211-09265 STRUCTURAL BACKFILL, TYPE 2 1,253.000 CYs
15 214-07202 GEOGRID, TYPE IA 637.000 SYS
16 302-06464 SUBBASE FOR PCCP 56.000 CYS
17 303-01180 COMPACTED AGGREGATE, NO. 53 663.000 TON
18 304-07489 HMA PATCHING, TYPE A 500.000 TON
19 306-08036 MILLING, ASPHALT, 2 IN 4,643.000 SYS
20 306-08042 MILLING, SCARIFICATION 121,510.000 SYS
21 306-08159 MILLING ASPHALT 2,285.000 SYS
22 306-08432 MILLING, APPROACH 577.000 SYS
23 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 700.000 TON
24 401-10258 JOINT ADHESIVE, SURFACE 1,750.000 LET
25 401-11785 LIQUID ASPHALT SEALANT 1,750.000 LET
26 406-05520 ASPHALT FOR TACK COAT 4.600 TON
27 412-09355 FOG SEAL 102,080.000 SYS
28 503-05240 D-1 CONTRACTION JOINT 240.000 LET
29 503-05310 TERMINAL JOINT 192.000 LET
30 506-06333 PCCP PATCHING, FULL DEPTH 4,523.000 SYS
31 506-06334 PCCP PATCHING, PARTIAL DEPTH 100.000 SYS
32 507-07480 PROFILING PCCP 122,496.000 SYS
33 507-07482 CRACKS IN PCCP, ROUT AND SEAL 1,378.000 LET
34 507-08272 JOINTS IN PCCP, SAW AND SEAL 73,488.000 LFT
35 601-94689 GUARDRAIL END TREATMENT, OS 16.000 EACH
36 606-11064 MILLED PCCP CORRUGATIONS 45,566.000 LET
37 608-04395 AGGREGATE FOR SHOULDER DRAINS 68.800 TON
38 610-07487 HMA FOR APPROACHES, TYPE B 48.000 TON
39 616-02320 GEOTEXTILES 883.000 SYS
40 616-05688 RIPRAP, CLASS 1 59.500 TON
41 616-05689 RIPRAP, CLASS 2 257.000 TON
42 616-06405 RIPRAP, REVETMENT 143.000 TON
43 621-06559 MULCHED SEEDING, R 3,268.000 SYS
44 621-06574 SODDING 56.000 SYS
45 628-09402 FIELD OFFICE, B 14.000 MOS
46 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 14.000 MOS
47 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
48 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
49 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
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CALL ORDER  : 420 CONTRACT ID : RS-30688-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PATCH AND REHAB PCC PAVEMENT
50 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 28.000 MOS
51 714-11855 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 172.000 LET
52 715-06816 CONCRETE ANCHOR, 120 IN. 2.000 EACH
53 715-08282 HMA FOR STRUCTURE INSTALLATION, TYPE A 45.200 TON
54 715-08283 PCCP FOR STRUCTURE INSTALLATION 224.000 SYS
55 715-09457 PIPE, TYPE 1 CIRCULAR 120 IN 133.000 LET
56 718-06529 OUTLET PROTECTOR, 2 14.000 EACH
57 725-11791 PIPE LINER, CURED-IN-PLACE, 15.6 SFT 300.000 LET
58 725-11868 PIPE LINER, CURED-IN-PLACE, 18.1 SFT 132.000 LET
59 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
60 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
61 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 250.000 LET
62 801-06625 DETOUR ROUTE MARKER ASSEMBLY 16.000 EACH
63 801-06640 CONSTRUCTION SIGN, A 50.000 EACH
64 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
65 801-06775 MAINTAINING TRAFFIC LUMP LUMP
66 801-07118 BARRICADE, III-A 66.000 LET
67 801-07119 BARRICADE, III-B 66.000 LET
68 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR) 2.000 EACH
69 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 24.500 SYS
70 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
71 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 91,872.000 LET
72 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 5,099.000 LET
73 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 11,210.000 LET
74 808-10052 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, (ONLY) 2.000 EACH
75 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 4.000 EACH
76 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 4.000 EACH

77 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 531.000 EACH
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CALL ORDER : 430 CONTRACT ID : RS-30731-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 145.000 SYS
12 202-74035 SIGN, REMOVE 4.000 EACH
13 202-93741 GUARDRAIL END TREATMENT, REMOVE 22.000 EACH
14 303-01180 COMPACTED AGGREGATE, NO. 53 1,245.000 TON
15 304-07491 HMA PATCHING, TYPE C 450.000 TON
16 306-08042 MILLING, SCARIFICATION 110,095.000 SYS
17 306-08043 MILLING, TRANSITION 1,483.300 SYS
18 306-08432 MILLING, APPROACH 2,910.000 SYS
19 401-06264 PROFILOGRAPH, HMA LUMP LUMP
20 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 9,206.000 TON
21 401-10258 JOINT ADHESIVE, SURFACE 36,954.000 LET
22 401-11785 LIQUID ASPHALT SEALANT 36,954.000 LFT
23 406-05520 ASPHALT FOR TACK COAT 34.000 TON
24 601-02241 GUARDRAIL, REMOVE 6.500 LET
25 601-06035 GUARDRAIL, RESET 100.000 LET
26 601-94689 GUARDRAIL END TREATMENT, OS 22.000 EACH
27 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 50.000 LFT
28 606-07484 MILLED HMA CORRUGATIONS 33,742.000 LET
29 610-07487 HMA FOR APPROACHES, TYPE B 241.000 TON
30 612-04315 MATERIAL FOR UNDERSEAL 30.680 TON
31 612-60410 DRILLED HOLE FOR UNDERSEAL 511.000 EACH
32 628-09402 FIELD OFFICE, B 6.000 MOS
33 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
34 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
35 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
36 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 12.000 MOS
37 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
38 801-06640 CONSTRUCTION SIGN, A 36.000 EACH
39 801-06775 MAINTAINING TRAFFIC LUMP LUMP
40 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 6,975.000 LET
41 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 69,216.000 LET
42 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 15,710.000 LET
43 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
44  808-75290 TRANSVERSE MARKING, THERMOPLASTIC, 110.000 LET
45 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 52.000 LET
46 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH
47 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH
48 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 605.000 EACH
49 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 30.000 EACH
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CALL ORDER : 430 CONTRACT ID : RS-30731-A

SECTION NO. 0001 ASPHALT RESURFACE

50 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 420.000 LFT
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CALL ORDER : 440 CONTRACT ID : RS-31573-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 675.000 SYS
12 202-02274 CURB, CONCRETE, INTEGRAL, REMOVE 950.000 LFT
13 202-02279 CURB AND GUTTER, REMOVE 2,102.000 LFT
14 202-52710 SIDEWALK, CONCRETE, REMOVE 1,415.000 SYS
15 202-90277 DETECTOR HOUSING, REMOVE 32.000 EACH
16 202-92953 CURB AND GUTTER TURNOUT, REMOVE 3.000 SYS
17 202-93741 GUARDRAIL END TREATMENT, REMOVE 2.000 EACH
18 203-02070 BORROW 5.000 cys
19 205-03371 SEDIMENT, REMOVE 5.000 CYS
20 205-06933 TEMPORARY INLET PROTECTION 10.000 EACH
21 205-06937 TEMPORARY SILT FENCE 1,500.000 LFT
22 207-09935 SUBGRADE TREATMENT, TYPE IC 5,900.000 SYS
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 222.000 TON
24 303-07449 COMPACTED AGGREGATE, NO. 73 20.000 TON
25  304-07490 HMA PATCHING, TYPE B 4,200.000 TON
26 306-08034 MILLING, ASPHALT, 1 1/2 IN 80,498.000 SYS
27 306-08432 MILLING, APPROACH 5,723.000 SYS
28  401-07320 QC/OA-HMA, 1, 64, SURFACE, 9.5 mm 283.000 TON
29  401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 6,359.000 TON
30 401-10258 JOINT ADHESIVE, SURFACE 44,668.000 LFT
31 401-11785 LIQUID ASPHALT SEALANT 44,668.000 LFT
32 406-05520 ASPHALT FOR TACK COAT 21.000 TON
33 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
34 604-06070 SIDEWALK, CONCRETE 645.000 SYS
35 604-07894 CURB RAMP, CONCRETE, A 165.000 SYs
36 604-07897 CURB RAMP, CONCRETE, C 678.000 SYS
37  604-07900 CURB RAMP, CONCRETE, F 188.000 SYS
38 604-07901 CURB RAMP, CONCRETE, G 48.000 SYS
39 604-07902 CURB RAMP, CONCRETE, H 196.000 SYS
40 604-07903 CURB RAMP, CONCRETE, K 21.000 SYS
41 605-06090 CURB, INTEGRAL, CONCRETE 950.000 LFT
42 605-06140 CURB AND GUTTER, CONCRETE 2,102.000 LFT
43 610-07487 HMA FOR APPROACHES, TYPE B 473.000 TON
44 616-02320 GEOTEXTILES 6.000 SYS
45 616-06451 RIPRAP, UNIFORM 3.000 TON
46 616-07210 FIBER ROLL 1,200.000 LET
47 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
48 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 500.000 SYS
49  621-06575 SODDING, NURSERY 998.000 SYS
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CALL ORDER : 440 CONTRACT ID : RS-31573-A

SECTION NO. 0001 ASPHALT RESURFACE

50 628-09402 FIELD OFFICE, B 12.000 MOS
51 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 12.000 MOS
52 628-11730 CELLULAR TELEPHONE TYPE B 3.000 EACH
53 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
54 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 36.000 MOS
55 720-44000 CASTING, ADJUST TO GRADE 27.000 EACH
56 801-03290 CONSTRUCTION SIGN, C 10.000 EACH
57 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 6,963.000 LET
58 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 6,963.000 LET
59 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 697.000 LET
60 801-06217 TEMPORARY TRANSVERSE PAVEMENT MARKING REMOVABLE 6 IN 200.000 LET
61 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 697.000 LET
62 801-06640 CONSTRUCTION SIGN, A 62.000 EACH
63 801-06645 CONSTRUCTION SIGN, B 40.000 EACH
64 801-06775 MAINTAINING TRAFFIC LUMP LUMP
65 801-07118 BARRICADE, III-A 200.000 LET
66 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 44.000 SFT
67 802-91122 SIGN, GROUND MOUNTED, RESET 2.000 EACH
68 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 38.000 EACH
69 805-02645 SIGNAL PEDESTAL FOUNDATION, A 26.000 EACH
70 805-04602 CONTROLLER, REWIRE 8.000 EACH
71 805-11817 PEDESTRIAN PUSH BUTTON, APS 46.000 EACH
72 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 11,226.000 LET
73  805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 5,300.000 LET
74 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 2,650.000 LET
75 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 3,950.000 LET
76 805-78785 SIGNAL DETECTOR HOUSING 32.000 EACH
77 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 3,660.000 LET
78 805-90005 SIGNAL POLE, PEDESTAL, 10 FT 26.000 EACH
79 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 840.000 LET
80 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 1,850.000 LET
81 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 6,336.000 LET
82 808-06716 LINE, REMOVE 380.000 LET
83 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
84 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 60.000 LET
85 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 60.000 LET
86 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 462.000 LET
87 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 1,760.000 LET
88 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 27,985.000 LET
89 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 697.000 LET
90 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 2,521.000 LET
91 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 48.000 EACH
92 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 302.000 EACH

93 808-97664 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 1.000 EACH
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CALL ORDER : 450 CONTRACT ID : RS-32010-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 205-06937 TEMPORARY SILT FENCE 1,000.000 LET
12 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,520.000 TON
13 303-07449 COMPACTED AGGREGATE, NO. 73 100.000 TON
14 304-07490 HMA PATCHING, TYPE B 2,510.000 TON
15 306-08033 MILLING, ASPHALT, 1 IN 111,549.000 SYS
16 306-08043 MILLING, TRANSITION 410.000 SYS
17 401-06264 PROFILOGRAPH, HMA LUMP LUMP
18 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 8,811.000 TON
19 401-10258 JOINT ADHESIVE, SURFACE 52,699.000 LET
20 401-11785 LIQUID ASPHALT SEALANT 52,699.000 LET
21 406-05520 ASPHALT FOR TACK COAT 36.000 TON
22 610-07486 HMA FOR APPROACHES, TYPE A 426.000 TON
23 615-01469 MONUMENT, SECTION CORNER, INSTALL 8.000 EACH
24 615-06505 MONUMENT, B 3.000 EACH
25 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 4.000 EACH
26 628-09402 FIELD OFFICE, B 6.000 MOS
27 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 6.000 MOS
28 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
29 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
30 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 12.000 MOS
31 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
32 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 4,912.000 LET
33 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
34 801-06775 MAINTAINING TRAFFIC LUMP LUMP
35 801-99182 TEMPORARY CHANGEABLE MESSAGE SIGN, INSTALL AND MAINTAIN 2.000 EACH
36 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 7,552.000 LET
37 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 90,743.000 LET
38 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 38,441.000 LET
39 808-06723 PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW 1.000 EACH
40 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
41 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 932.000 LET
42 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 932.000 LET
43 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 882.000 EACH
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CALL ORDER : 470 CONTRACT ID : RS-34868-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 1,300.000 SYS
12 202-90277 DETECTOR HOUSING, REMOVE 61.000 EACH
13 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,400.000 TON
14 304-07491 HMA PATCHING, TYPE C 6,200.000 TON
15 304-07491 HMA PATCHING, TYPE C 4,900.000 TON
16 306-08033 MILLING, ASPHALT, 1 IN 71,300.000 SYS
17 306-08034 MILLING, ASPHALT, 1 1/2 IN 31,300.000 SYS
18 306-08043 MILLING, TRANSITION 1,000.000 SYS
19 306-08432 MILLING, APPROACH 15,300.000 SYS
20 306-08599 MILLING ASPHALT, 1/2 IN 103,000.000 SYS
21 401-06264 PROFILOGRAPH, HMA LUMP LUMP
22 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 17,500.000 TON
23 401-10258 JOINT ADHESIVE, SURFACE 113,500.000 LEFT
24 401-11785 LIQUID ASPHALT SEALANT 113,500.000 LET
25 406-05520 ASPHALT FOR TACK COAT 67.000 TON
26 604-06070 SIDEWALK, CONCRETE 110.000 SYS
27 604-07894 CURB RAMP, CONCRETE, A 25.000 SYS
28 604-07900 CURB RAMP, CONCRETE, F 70.000 SYS
29 604-07900 CURB RAMP, CONCRETE, F 40.000 SYS
30 604-07901 CURB RAMP, CONCRETE, G 5.000 SYS
31 604-07902 CURB RAMP, CONCRETE, H 60.000 SYS
32 604-07903 CURB RAMP, CONCRETE, K 165.000 SYS
33 604-07903 CURB RAMP, CONCRETE, K 20.000 SYS
34 610-07488 HMA FOR APPROACHES, TYPE C 1,300.000 TON
35 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 10.000 EACH
36 628-09402 FIELD OFFICE, B 12.000 MOS
37 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 12.000 MOS
38 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
39 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
40 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
41 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
42  628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 48.000 MOS
43 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 1.000 EACH
44 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 6.000 EACH
45 720-44000 CASTING, ADJUST TO GRADE 6.000 EACH
46 720-44000 CASTING, ADJUST TO GRADE 105.000 EACH
47 720-44000 CASTING, ADJUST TO GRADE 48.000 EACH
48 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 5.000 EACH
49 720-44055 CASTING, 10, FURNISH AND ADJUST TO GRADE 3.000 EACH
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CALL ORDER : 470 CONTRACT ID : RS-34868-A

SECTION NO. 0001 ASPHALT RESURFACE

50 720-44080 CASTING, 15, FURNISH AND ADJUST TO GRADE 6.000 EACH
51 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 6.000 LET
52  720-45615 STRUCTURE, INLET, RECONSTRUCTED 35.000 LET
53 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 30.000 EACH
54 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
55 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 137.000 EACH
56 801-01506 TEMPORARY PAVEMENT MESSAGE MARKING, (RXR) 5.000 EACH
57 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
58 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 26,600.000 LET
59 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 26,600.000 LET
60 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 137.000 EACH
61 801-06213 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (RXR) 5.000 EACH
62 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 2,650.000 LET
63 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 2,650.000 LET
64 801-06640 CONSTRUCTION SIGN, A 70.000 EACH
65 801-06710 FLASHING ARROW SIGN 300.000 DAY
66 801-06775 MAINTAINING TRAFFIC LUMP LUMP
67 801-92448 CONSTRUCTION SIGNS, MOBILE 1,000.000 DAY
68 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 24,500.000 LET
69 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 400.000 LET
70 805-78785 SIGNAL DETECTOR HOUSING 62.000 EACH
71 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 8,500.000 LET
72 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 100.000 LET
73  808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
74 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 13,500.000 LET
75 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 10,000.000 LET
76 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 56,000.000 LET
77 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 9,800.000 LET
78 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN 350.000 LET
79 808-10042 TRANSVERSE MARKING MULTI-COMPONENT, 70.000 LET
80 808-10047 TRANSVERSE MARKINGS MULTI-COMPONENT, 150.000 LET
81 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 1,800.000 LET
82 808-10053 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, 3.000 EACH
83 808-10056 TRANSVERSE MARKING, MULTI-COMPONENT, 1,700.000 LET
84 808-10058 LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN 400.000 LET
85 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 91.000 EACH
86 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 2,150.000 EACH

87 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2,150.000 EACH
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CALL ORDER : 480 CONTRACT ID RS-35271-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PCCP CLEANING AND SEALING JOINTS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 207-09935 SUBGRADE TREATMENT, TYPE IC 1,391.000 SYS
8 302-06464 SUBBASE FOR PCCP 353.000 CYS
9 303-01180 COMPACTED AGGREGATE, NO. 53 50.000 TON
10 303-07449 COMPACTED AGGREGATE, NO. 73 50.000 TON
11 503-03489 RETROFITTED TIE BARS 984.000 EACH
12 503-05240 D-1 CONTRACTION JOINT 576.000 LET
13 503-09261 PCCP STITCHING 612.000 EACH
14 506-06333 PCCP PATCHING, FULL DEPTH 1,391.000 SYS
15 506-06334 PCCP PATCHING, PARTIAL DEPTH 1,402.000 SYS
16 507-07480 PROFILING PCCP 3,310.000 SYS
17 507-08272 JOINTS IN PCCP, SAW AND SEAL 149,878.000 LET
18 605-02278 CURB, REMOVE 40.000 LEFT
19 605-06120 CURB, CONCRETE 40.000 LEFT
20 628-09402 FIELD OFFICE, B 9.000 MOS
21  628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 9.000 MOS
22 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
23 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
24 628-11783 CELLULAR TELEPHONE SERVICE, 2000 MIN 18.000 MOS
25 801-03290 CONSTRUCTION SIGN, C 20.000 EACH
26 801-06640 CONSTRUCTION SIGN, A 37.000 EACH
27 801-06710 FLASHING ARROW SIGN 300.000 DAY
28 801-06775 MAINTAINING TRAFFIC LUMP LUMP
29 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
30 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 6,680.000 LFT
31 805-78785 SIGNAL DETECTOR HOUSING 1.000 EACH
32 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 2,510.000 LET
33 808-01226 SNOWPLOWABLE RAISED PAVEMENT MARKER CASTING, INSTALL 50.000 EACH
34 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN 540.000 LFT
35 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 730.000 LEFT
36 808-75994 PRISMATIC REFLECTOR 25.000 EACH
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CALL ORDER  : 490 CONTRACT ID : RS-36451-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SURFACE TREATMENT, THIN HMA OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 304-07490 HMA PATCHING, TYPE B 100.000 TON
10 306-08042 MILLING, SCARIFICATION 22,074.000 SYs
11  401-09970 QC/QA-HMA, 2, 64, SURFACE, 4.75 mm 938.000 TON
12 401-10258 JOINT ADHESIVE, SURFACE 8,715.000 LET
13 401-11785 LIQUID ASPHALT SEALANT 8,715.000 LFT
14 406-05520 ASPHALT FOR TACK COAT 6.000 TON
15 801-06640 CONSTRUCTION SIGN, A 2.000 EACH
16 801-06775 MAINTAINING TRAFFIC LUMP LUMP
17 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 560.000 LFT
18 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 8,715.000 LFT
19 808-09314 LINE, PAINT, SOLID, BLUE, 4 IN 200.000 LFT
20 808-75072 TRANSVERSE MARKING, PAINT, 100.000 LET
21 808-97222 PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL 3.000 EACH
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CALL ORDER  : 500 CONTRACT ID : RS-36927-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PATCH AND REHAB PAVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 303-01180 COMPACTED AGGREGATE, NO. 53 500.000 TON
10 304-07490 HMA PATCHING, TYPE B 5,181.000 TON
11 406-05520 ASPHALT FOR TACK COAT 5.000 TON
12 408-07504 CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL 8.000 TON
13 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
14 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
15 801-06710 FLASHING ARROW SIGN 90.000 DAY
16 801-06775 MAINTAINING TRAFFIC LUMP LUMP
17 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 9,025.000 LET
18 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 98,208.000 LET
19 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 48,375.000 LET
20 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
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CALL ORDER : 550 CONTRACT ID : B -29693-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT, CONCRETE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 1,441.000 cyYs
13 203-02070 BORROW 3,749.000 cys
14 203-04523 DEWATERING LUMP LUMP
15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 24.000 TON
16 205-06933 TEMPORARY INLET PROTECTION 1.000 EACH
17 205-06936 TEMPORARY SEDIMENT TRAP 6.000 TON
18 205-06937 TEMPORARY SILT FENCE 694.000 LFT
19 205-11591 TEMPORARY SEED MIXTURE 171.000 LBS
20 205-11626 PUMP AROUND 2.000 EACH
21 206-51220 EXCAVATION, WET 700.000 cys
22 206-51235 COFFERDAM LUMP LUMP
23 207-08265 SUBGRADE TREATMENT, TYPE IIA 5,133.000 SYS
24 207-08267 SUBGRADE TREATMENT, TYPE IIIA 335.000 SYS
25 211-02050 B BORROW 600.000 cyYs
26 211-092064 STRUCTURAL BACKFILL, TYPE 1 89.000 CYS
27 211-09265 STRUCTURAL BACKFILL, TYPE 2 1,354.000 CYS
28 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,896.000 TON
29 304-07492 WIDENING WITH HMA, TYPE A 19.600 TON
30 306-08034 MILLING, ASPHALT, 1 1/2 IN 185.000 SYS
31 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 253.200 TON
32 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 401.100 TON
33 401-10258 JOINT ADHESIVE, SURFACE 50.000 LFT
34 401-11785 LIQUID ASPHALT SEALANT 50.000 LFT
35 405-05517 ASPHALT FOR PRIME COAT 8.200 TON
36 406-05520 ASPHALT FOR TACK COAT 0.800 TON
37 601-01700 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1 2.000 EACH
38 601-06854 GUARDRAIL, W-BEAM, NESTED 1.000 EACH
39 601-06856 MODIFIED POSTS, NESTED GUARDRAIL 6.000 EACH
40 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
41 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 537.500 LFT
42 603-06040 FENCE, FARM FIELD, 47 IN 405.000 LET
43 610-07487 HMA FOR APPROACHES, TYPE B 73.400 TON
44 615-06490 RIGHT OF WAY MARKER 18.000 EACH
45 615-06505 MONUMENT, B 4.000 EACH
46 615-06510 MONUMENT, C 1.000 EACH
47 616-02320 GEOTEXTILES 1,065.000 SYS
48 616-06405 RIPRAP, REVETMENT 1,432.000 TON
49 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
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CALL ORDER  : 550 CONTRACT ID : B -29693-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT, CONCRETE
50 621-02770 EROSION CONTROL BLANKET 368.000 SYS
51 621-06545 FERTILIZER 0.500 TON
52 621-06553 SEED MIXTURE, R 193.000 1BS
53 621-06565 MULCHING MATERIAL 4.600 TON
54 621-06567 WATER 2.200 kGAL
55 621-06574 SODDING 604.000 SYS
56 628-09401 FIELD OFFICE, A 10.000 MOS
57 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
58 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
59 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
60 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 10.000 MOS
61 715-05168 PIPE, TYPE 3 CIRCULAR 12 IN 10.000 LET
62 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 96.000 LET
63 715-05177 PIPE, TYPE 3 CIRCULAR 36 IN 43.000 LET
64 715-46005 PIPE END SECTION, DIA 15" 4.000 EACH
65 715-46040 PIPE END SECTION, DIA 36 IN 1.000 EACH
66 720-45030 INLET, E7 1.000 EACH
67 723-11203 STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS, 80.000 LET
68 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
69 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
70 801-06625 DETOUR ROUTE MARKER ASSEMBLY 14.000 EACH
71 801-06640 CONSTRUCTION SIGN, A 9.000 EACH
72 801-06775 MAINTAINING TRAFFIC LUMP LUMP
73 801-07118 BARRICADE, III-A 48.000 LET
74 801-07119 BARRICADE, III-B 24.000 LET
75 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 236.000 LET
76 802-07060 SIGN, SHEET, RELOCATE 3.000 EACH
77 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 54.500 SFT
78 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,560.000 LET
79 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 2,560.000 LET
80 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 32.000 EACH

81 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 32.000 EACH
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CALL ORDER : 560 CONTRACT ID : B -31370-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE PAINTING

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
7 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
8 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
9 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
10 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
11 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 8.000 MOS
12 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 570 CONTRACT ID : B -31372-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE PAINTING

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
7 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
8 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
9 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
10 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
11 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
12 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
13 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
14 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
15 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
16 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
17 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 20.000 MOS
18 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 580 CONTRACT ID : B -31791-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 203-02000 EXCAVATION, COMMON 112.000 cyYs
12 203-02020 EXCAVATION, UNCLASSIFIED 300.000 CYS
13 203-02070 BORROW 998.000 cyYs
14 203-51223 EXCAVATION, WATERWAY 305.000 CYS
15 204-02290 SETTLEMENT PLATE 2.000 EACH
16 204-08415 STAKE, SETTLEMENT 2.000 EACH
17 205-06937 TEMPORARY SILT FENCE 1,465.000 LFT
18 205-11591 TEMPORARY SEED MIXTURE 73.000 LBS
19 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 30.000 CYS
20 207-08266 SUBGRADE TREATMENT, TYPE III 1,681.000 SYS
21 211-02050 B BORROW 300.000 cys
22 211-064067 AGGREGATE FOR END BENT BACKFILL 38.000 CYS
23 211-092064 STRUCTURAL